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Internal Revenue Service Capability Maturity Model (CMMI®)
Requirements

Software Development Standards, Life Cycle (SDLC)
Guidelines

Electronic and Information Technology Accessibility Standards
Evaluation (Section 508)

TIPSS-3 Conditional Access to Sensitive but Unclassified
Information Non-disclosure Agreement

Certificate of Current Cost and Pricing Data

Guidelines for Software Development Plan (SDP)

Reports

Task Order Placement Procedures

J.1 Glossary
A specific type of interaction between a subject (i.e., person,
process, or input device) and an object (i.e., an AlS resource such
Access as a record, file, program, output device) that results in the flow of

information from one to the other. Also, the ability and opportunity
to obtain knowledge of classified, sensitive unclassified, or
unclassified information.

Access Control

The process of limiting access to information or to resources of an
ADP system to only authorized users.

Accountability

A set of records, often referred to as an audit trail, which
collectively provides documentary evidence of the processing or

Information other actions related to the security of an ADP system..
Application The term applied to programs designed to perform specific user
Software functions.
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Audit

An independent review and examination of system records and
activities to test for adequacy of system controls, to ensure
compliance with established policy and operational procedures,
and to recommend any indicated changes in controls, policy, or
procedures.

Audit Trail

A chronological record of system activities that is sufficient to
enable the reconstruction, reviewing, and examination of the
sequence of environments and activities surrounding or leading to
an operation, a procedure, or an event in a transaction from its
inception to final results.

Authorization

The privilege granted to an individual by a designated official to
access information based upon the individual's clearance and
need-to-know. The granting of access rights to a user, program,
Or process.

An integrated CMM model that encompasses the key elements

Capaplllty for enterprise-wide process improvement. The current CMMI
Maturity Model | . oo : .
. includes the disciplines of Software Engineering (SW), Systems
Integration : :
(CMMI®) Engineering (SE), Integrated Product & Process Development
(IPPD) and Supplier Sourcing (SS).
Classified National security information that has been classified pursuant to
Information Executive Order 12356.
CMMI® for
Software At a minimum the version of the CMMI model that contains only
Engineering the software engineering discipline.
(CMMI-SW)
: The disclosure of classified data to persons who are not
Compromise ) )
authorized to receive such data.
A program that "infects" computer systems in much the same way
as a biological virus infects humans. The typical virus
Computer " B . , . . : .
Virus reproduces” by m_aklng copies of itself and inserting .thern into
other programs--either in systems software or in application
programs.
Part of the three tiered approach of the IRS’s Tax Systems
Corporate Modernization program. Designation as "corporate” means a
Systems system will support tax processing and management information
data and will serve more than one functional user's needs.
Critical Those physical and information assets required for the
Resources performance of the site mission.
A representation of facts, concepts, information, or instructions
Data suitable for communication, interpretation, or processing by

humans or by an AlS.
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The management of documents, which may include the actions of
identifying, acquiring, processing, storing, and disseminating; to

Documentation . .
process a document, program, or system in accordance with
accepted standards.

An all-inclusive term that refers either to an individual machine or

Equipment to the total complement of machines required to operate as an
integrated group.

Equipment

and/or A malfunction in the contractor-supplied equipment and/or

Operating operating software, excluding all external factors, which prevents

Software the accomplishment of the job.

Failure
A physically definable area consisting of a controlled space that

Facility contains national security of SBU information-processing
equipment.

. An administrative determination made by the DIS that a facility is

Facility - . : e

Security _ellglble f_rom a security standpoint for access to classified

Clearance information of the same or lower security category as the level of
clearance being granted.

Federal

Informat_lon FIPSS are those services defined by the solicitation. They are

Processing . .

Support non-persona_l services covering the full spectrum of ADP and

. telecommunications skills.

Services

(FIPSS)

Independent An IGCE is a detailed and realistic estimate of the cost to

Government complete a task. At minimum, the IGCE will include an estimate

Cost Estimate | of the labor categories, number of hours, travel and Other Direct

(IGCE) Costs (ODC) needed to complete a task.

Internal

Revenue Code | The record of the laws that govern the United States tax system.

(IRC)

Internal A compilation of procedures and practices developed to

Revenue . I

Manual (IRM) implement the IRC and policies of the IRS.

Information used initially to set up and periodically change the

Key operations performed in cryptographic equipment for the purpose
of encrypting and decrypting electronic signals.

Key Process by which key is generated, stored, protected, transferred,

Management loaded, used, destroyed.
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Label

The marking of an item of information to reflect its security
classification. (a) Internal Label - the marking of an item of
information to reflect the classification of the information within the
confines of the medium containing the information. (b) External
Label - The visible and readable marking on the outside of the
medium or the cover of the medium that reflects the classification
of the information resident within the medium.

Local Travel

Travel conducted on official business within a 50-mile radius of
the official duty station. Local travel does not include travel to and
from work.

National Office

The national office of the IRS, located in and near Washington,

(NO) DC.
Natloqal The national defense or foreign relations of the United States.
Security
. The Government’s facility (e.g., all work will be performed off-site,
Off-Site . . -
this means all work will be performed at Government facilities).
Work under a task order has been frozen by written order from
On-Hold
the CO.
The contractor(s)’ facilities (e.g., all work will be performed on-
On-Site site, this means all work will be performed at the contractor(s)’
office).
The procedures established to ensure that all personnel who have
access to any classified information have had the necessary
Personnel : o ;
. personnel investigation completed on them, have the required
Security o . )
authorizations, and have been granted the appropriate security
clearances.
An administrative determination that an individual is eligible from
Personnel : : . I .
Security a security point of view for access to classified information pf the
same or lower category as the level of the personnel security
Clearance .
clearance being granted.
(a) The use of locks, guards, badges, alarms, procedures, and
similar measures (alone or in combination) to control access to
. the classified AIS and related equipment. (b) The measures
Physical :-ed for th : f th housing the classifi
Security required for the protection of the structures housing the classi ied
AIS, related equipment, and their contents from espionage, theft,
waste, fraud, abuse, or damage by accident, fire, and
environmental hazards.
A discussion with the contractor prior to development of the Task
request to analyze the user's requirements and to obtain input
Pre-Task from the contractor on the most efficient and cost-effective
Meeting approaches for accomplishing those requirements. It is strictly a

discussion of potential work and does not represent a
commitment on the Government's part.
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Pre-Task
Proposal A discussion, generally requested by the contractor, to clarify task
Meeting or requirements prior to developing the task proposal.
Teleconference
Process
Analysis The methodology employed by the IRS to review, monitor, and
Review verify contractor CMMI®-SW maturity levels during the period of
Methodology performance of the contract.
(PARM)
Program To have charge or take responsibility for number of projects.
Management
This person has program management responsibility for this
contract and oversees the technical aspects of all work
Program performed. The Program Manager also directly oversees the

Manager (PM)

Lead COTRs. The Program Manager controls and prioritizes the
work flow to the contractor and interfaces and coordinates with
the COTRs, Organizational Coordinators, COs, and senior
officials.

Project
Management

To have charge or take responsibility for a specific task or set of
tasks.

Quality Metrics

Standard of measurement, taken over a period of time, which
communicates vital information about a process, resource or
initiative.

Requirements

To determine user requirements for information processing. To

Definition identify project concepts, objectives, limitations, and constraints.
A change to various identifiable documents contained within a

Revision Task Request (e.g., the Task Statement) which should be
identified by number and date.

Scoring Characteristic elements that express accomplishments or

Parameters excellence by comparison to a standard or baseline.

Secure Area

A physically defined space containing classified matter
(documents or material) subject to physical protection and
personnel access controls.
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Sensitive But

Any information, the loss, misuse, or unauthorized access to or
modification of which could adversely affect the national interest
or the conduct of Federal programs, or the privacy to which
individuals are entitled under section 5552a of title 5, USC (the
Privacy Act), but which has not been specifically authorized under
criteria established by an Executive Order or an Act of Congress
to be kept secret in the interest or national defense or foreign

Unclassified . . L o - .

Information pollcy._ Th|§ deflnlpon is synonymous with "Sensitive Information
as defined in Public Law 100.235, "The Computer Act of 1987,"
dated January 8, 1988. In addition, Treasury SBU information
also includes trade secret or confidential information protected by
Section 1905 of Title 18, USC (The Trade Secrets Act). All
information designated Limited Official Use (LOU) is included
within SBU information.
One or more operational facilities, usually geographically

. contiguous, operated by or for the Treasury under the

Site 2 . L
management and administrative direction of a Treasury bureau or
Treasury bureau contractor.
The CMMI-SW rating or maturity level achieved as the result of a

Software Standard CMMI Appraisal Method for Process Improvement

Capability (SCAMPI®™), conducted according to the SEI Appraisal

Rating Requirements for CMMI (ARC) Class A appraisal method, latest
version.

Systems The term applied to manufacturer-supplied programs used in

Software computer systems.

Task A unit of IT support service work in a defined subject or

application area, having one or more related deliverable products.

Task Closeout

Ensuring that all necessary actions associated with the task order
have been fulfilled, including receipt and acceptance of required
deliverables; return of all GFE/GFI/GFS/GFP to the Government;
outstanding issues have been resolved; and all vouchers have
been received and processed.

Day-to-day monitoring and oversight of the task order and the

Task , . ,
M contractor's progress and performance in accordance with
anagement . .

requirements, expenditures and schedules.
The obligating document that specifies and authorizes work to be
accomplished by the contractor to satisfy the Government's

Task Order : . ;

(TO) requirement. It includes the task request, the contractor's task

request plan, any amendments thereto, and the task order form,
IRS form 8235.
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Task Proposal

The contractor's plan and price for accomplishing a task as set
forth by the SOW. It consists of a technical proposal and a cost
proposal. The technical proposal describes the work to be
performed, the resources required to do the work (including the
mix of skill categories and proposed hours by category), and a
performance schedule. The cost proposal conveys the costs by
resource category and a total estimated cost.

Task Request

Specification of the scope of work, the technical requirements, the
required deliverable products, the acceptance criteria for
deliverable products, the performance standards and the
schedule. This document defines the user requirements for
services.

Task Start-up

Implementation of the task order, generally starting with a kick-off
meeting between the Government and the contractor to introduce
key players; define roles and responsibilities; obtain information
from the contractor to process necessary building and other
access paperwork; establish a schedule for update or progress
meetings; obtain provisions for GFE/GFI/GFS/GFP; and discuss
milestone and deliverable schedules.

Guidance and interpretation which closes gaps in or clears up

Technical details for the contractor pertaining to the task order or otherwise
Clarification completes the general description of the work set forth in the task
order.
Describes the scope of work in general terms and obligates the
Term contractor to devote a specified level of effort for a stated time
period.
Costs which include transportation, lodging, meals, and incidental
Travel Cost expenses which are incurred by contractor personnel who are in a

travel status while on official business in accordance with the
provisions of the contract.

Unauthorized

A communication or physical transfer or classified information to

Disclosure an unauthorized recipient.
An evaluation of evidence provided by the CMMI-SW rating,
Verify which.is condgcted by the IRS in accordance with the Process
Appraisal Review Methodology (PARM) after award of the
contract.
J.2 Reserved

J.3 List Of Primary Software
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The following lists the primary software in the IRS and is provided as a reference
tool for information on the types of systems and platforms that may require service
under this contract. This list does not include utilities, application software,
backup/recovery and other software running on IRS’ systems. This list does not
include other agencies that may utilize this contract. Therefore, this list is provided
for information purposes only and detailed descriptions of software to be supported
will be included in individual task orders (as required).

OPERATING SYSTEMS USED
DC-OSX

DYNIX

EXEC

HP-UX

LINUX

MP RAS

NT

0S2

0S390
RELIANT UNIX
SCO UNIX
SOLARIS

TPF

ULTRIX
VM-ESA
VXWORKS
WINDOWS 2000
WINDOWS XP
Z0S

DATABASE MANAGEMENT SYSTEMS
DB2

DMS

ENTERPRISE DIRECTORY SERVER
FOXPRO

IDMS

INFORMIX

MS ACCESS

ORACLE

POSTGRES SQL

PROGRESS

SQL SERVER

SYBASE SQL
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DATABASE MANAGEMENT SYSTEMS
TERADATA

VISUAL DBASE

XBASE

OTHER SYSTEM SOFTWARE (MIDDLEWARE)
APACHE PHP

APACHE-HTTP SERVER

AUTO CAD 2000 (AUTO CAD)

CLIPPER BULLETIN BOARD SYSTEM (BBS)
CUSTOMER INFORMATION CONTROL SYSTEM
(CICS)

DB2 CONNECT

DEVELOPER 2000 V1

IMAGE SERVICES

INTELA V4

IOA

MAILMAN

ORACLE APPLICATION SERVER

ORACLE SQL NET V2

ORACLE SQL PLUS V3

PERIPRODUCER — PERSTUDIO

PL WEB TURBO

PLATEAU 4 LMS

PRO C

REPORT GENERATOR —VISION QUERY
RESIN

SEMWARE

SILVERSTREAM

SUITESPORT SERVER

TASKMASTER 2000

TRANSACTION INTERACTIVE PROCESSOR (TIP)
TUXEDO

VENICEBRIDGE

WEBSPHERE MQ — MQ SERIES

J.4 List of Current IRS Platforms

The following lists the current systems and networks in the IRS and is provided as a
reference tool for information on the types of systems and platforms that may require
service under this contract. This list does not include other agencies that may utilize
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this contract. Therefore, this list is provided for information purposes only and
detailed descriptions of hardware/software will be included in individual task orders
(as required).

GENERAL COMPUTING PLATFORMS

(DATA PROCESSING) MAINFRAMES | 'BM: Unisys

Sun Enterprise-Fire, Fujitsu PrimePower,

Large Servers IBM Numa-Q

Sun, Sequent, Pyramid, IBM, HP,

Servers Siemens, NCR, Unix, PC, Linux, Wintel

Personal Computers PC Desktop, Laptop, PDA

Storage & SAN EMC Storage Platform, Hitachi Storage
Platform

SPECIAL PURPOSE PLATFORM
(COMMUNICATIONS)

Cisco Router, Cisco ATM Switch, Cisco
Data Communications Ethernet Switch, Misc. Router-Switches,
Remote Access Platforms

Microlog VRU, Aspect ACD, Brite VRU,

Contact-Call Centers Perifonics VRU

Voice Communications Lucent Intuity VMS, Octel VMS

J.5 Contractor’'s Subcontracting Plan (Not Applicable to Small Business

The following outline meets the minimum requirements of Public Law 95-507 and the
FAR Subpart 19.7. Itis intended to be a guideline. It is not intended to replace any
existing corporate plan that is more extensive. If assistance is needed to locate
small business sources, contact the Director, Office of Small Business Programs
(202) 622-0530 or the bureau Small Business Specialist, Jodie Paustian, (202) 283-
1199. Please note that the Department of the Treasury has subcontracting goals of
41% for small business, 3 % for HUBZone small business, 5% for small
disadvantaged business, 5% for women-owned small business, and 3% for Service
Disabled Veteran-Owned small business concerns for fiscal year 2004. For this
procurement, the Department of the Treasury expects all proposed subcontracting
plans to contain the following goals, at a minimum, for small business 41%, for
HUBZone small business concerns 3%, for small disadvantaged business concerns
5%, for women-owned small business concerns 5%, and for Service Disabled
Veteran-Owned small business concerns 3%. Although there is no statutory goal for
Veteran-Owned small business (VOSB) concerns, a VOSB goal must be proposed
in accordance with FAR 19.7 and should represent the offeror’s effort to provide the
maximum practicable subcontracting opportunities for VOSBs. These percentages
shall be expressed as percentages of the total available subcontracting dollars.
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Identification Data:
Company Name:
Address:

Date Prepared:
Solicitation Number: TIRNO-04-R-00017
Item/Service:

Place of Performance:

1. TYPE OF PLAN: (Check only one).

] INDIVIDUAL PLAN: In this type of plan all elements are developed
specifically for this contract and are applicable for the full term of this contract.

] MASTER PLAN: In this type of plan, goals are developed for this contract; all
other elements are standard. The master plan must be approved every three
years. Once incorporated into a contract with specific goals, it is valid for the
life of the contract.

] COMMERCIAL PLAN: This type of plan is used when the contractor sells
products and services customarily used for non-government purposes.
Plan/goals are negotiated with the initial agency on a company-wide basis
rather than for individual contracts. The plan is effective only during year
approved. The contractor must provide a copy of the initial agency approval,
AND MUST SUBMIT AN ANNUAL SF 295 TO TREASURY WITH A
BREAKOUT OF SUBCONTRACTING PRORATED FOR TREASURY (WITH
A BUREAU BREAKDOWN, IF POSSIBLE).

2. GOALS:

FAR 19.704(a)(1) requires separate dollar and percentage goals for using small
business concerns, HUBZone small business concerns, small disadvantaged
business concerns, women-owned small business, veteran-owned small business,
and service disabled veteran-owned small business concerns as subcontractors for
the base year and each option year. (Please note that the goals for HUBZone small
business, small disadvantaged business, women-owned small business, veteran-
owned small business, and service disabled veteran-owned small business
concerns are sub-sets of the small business goal).

A. Estimated dollar value of all planned subcontracting, i.e., to all types of business
concerns under this contract is:

Contract Period  Fiscal year All Planned Subcontracting Dollars
Base Year

Option Year 1

Option Year 2
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Option Year 3
Option Year 4

B. Estimated dollar value* and percentage of planned subcontracting to small
business concerns is: (This figure includes the amountin C., D., E., F., and G.
below.)

Planned Subcontracting to Small
Contract Period  Fiscal year Businesses

Percent Dollars
Base Year
Option Year 1
Option Year 2
Option Year 3
Option Year 4

C. Estimated dollar value and percentage of planned subcontracting to HUBZone
small business concerns is:

Planned Subcontracting to HubZone
Contract Period  Fiscal year Small Businesses
Percent Dollars

Base Year

Option Year 1

Option Year 2

Option Year 3

Option Year 4

D. Estimated dollar value and percentage of planned subcontracting to small
disadvantaged business concerns is:

Planned Subcontracting to Small,
Contract Period  Fiscal year Disadvantaged Businesses
Percent Dollars

Base Year

Option Year 1

Option Year 2

Option Year 3

Option Year 4

E. Estimated dollar value and percentage of planned subcontracting to small
women-owned business concerns is:
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Planned Subcontracting to Woman-

Contract Period  Fiscal year Owned Small Businesses

Percent Dollars
Base Year
Option Year 1
Option Year 2
Option Year 3
Option Year 4

F. Estimated dollar value and percentage of planned subcontracting to veteran-
owned small business concerns is:

Planned Subcontracting to Veteran-

Contract Period  Fiscal year Owned, Small Businesses

Percent Dollars
Base Year
Option Year 1
Option Year 2
Option Year 3
Option Year 4

G. Estimated dollar value and percentage of planned subcontracting to service
disabled veteran-owned small business concerns is:

Planned Subcontracting to Service
Disabled Veteran-Owned Small
Businesses

Percent Dollars

Contract Period  Fiscal year

Base Year

Option Year 1
Option Year 2
Option Year 3
Option Year 4

H. Supplies and/or services to be subcontracted under this contract, business size
(i.e., SB, HUBZone, SDB, WOB, VOSB, SDVOSB, and LB), and the estimated
dollar expenditure, are: (Check all that apply).

Supply/ Compay Name Business Size Dollar
Service (if known) (SB, Amount
HUBZone,
SDB, WOB,
VOSB,
SDVOSB, LB)
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I. Explain the methods used to develop the subcontracting goals for small,
HUBZone small business, small disadvantaged, women-owned small business,
veteran-owned small business, and service disabled veteran-owned small
business concerns. Explain how the product and service areas to be
subcontracted were established, how the areas to be subcontracted to small,
HUBZone small business, small disadvantaged, women-owned small, veteran-
owned small business, and service disabled veteran-owned small businesses
were determined, and how the capabilities of small, HUBZone small, small
disadvantaged, women-owned small, veteran-owned and service disabled
veteran-owned small businesses were determined. ldentify all source lists used
in the determination process.

J. Indirect and overhead costs [ | Have Been [ ] Have Not Been included in the
dollar and percentage subcontracting goals stated above. (Check one.)

K. If indirect and overhead costs HAVE BEEN included, explain the method used to
determine the proportionate share of such costs to be allocated as subcontracts
to small, HUBZone small, small disadvantaged, women-owned small, veteran-
owned, and service disabled veteran-owned small business concerns.

3. PLAN ADMINISTRATOR:

FAR 19.704(a)(7) requires information about the company employee who will
administer the subcontracting program. Please provide the name, title, address,
phone number, position within the corporate structure and the duties of that
employee.

Name:
Title:
Address: Street

City, ST ZIP

Telephone:

Fax:

E-mail Address:
Position:
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Duties: Does the individual named above perform the following? (If NO is checked,
please indicate who in the company performs those duties, or indicate why the
duties are not performed in your company).

Duties of Plan Administrator

A.

C.

D.

G.

Developing and promoting company/division policy statements that
demonstrate the company's/division's support for awarding
contracts and subcontracts to small, HUBZone small, small
disadvantaged, women-owned small, veteran-owned, and service
disabled veteran-owned small business concerns.

. Developing and maintaining bidders' lists of small, HUBZone small,

small disadvantaged, women-owned small, veteran-owned small,
and service disabled veteran-owned small business concerns from
all possible sources.

Ensuring periodic rotation of potential subcontractors on bidders'
lists.

Assuring that small, HUBZone small, small disadvantaged, women-
owned small, veteran-owned small, and service disabled veteran-
owned small businesses are included on the bidders' list for every
subcontract solicitation for products and services they are capable
of providing.

. Ensuring that subcontract procurement "packages" are designed to

permit the maximum possible participation of small, HUBZone
small, small disadvantaged, women-owned small, veteran-owned
small, and service disabled veteran-owned small businesses.

. Reviewing subcontract solicitations to remove statements, clauses,

etc., which might tend to restrict or prohibit small, HUBZone small,
small disadvantaged, women-owned small, veteran-owned small,
and service disabled veteran-owned small business participation.
Ensuring that the subcontract bid proposal review board
documents its reasons for not selecting any low bids submitted by
small, HUBZone small, small disadvantaged, women-owned small,
veteran-owned small, and service disabled veteran-owned small
business concerns.

.Overseeing the establishment and maintenance of contract and

subcontract award records.

. Attending or arranging for the attendance of company counselors

at Business Opportunity Workshops, Minority Business Enterprise
Seminars, Trade Fairs, etc.

. Directly or indirectly counseling small, HUBZone small, small

disadvantaged, women-owned small, veteran-owned small, and
service disabled veteran-owned small business concerns on
subcontracting opportunities and how to prepare responsive bids to
the company.
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Duties of Plan Administrator Yes No

K. Providing notice to subcontractors concerning penalties for
misrepresentations of business status as small, HUBZone small,
small disadvantaged, women-owned small, veteran-owned small, 00 [
or service disabled veteran-owned small business for the purpose
of obtaining a subcontract that is to be included as part or all of a
goal contained in the contractor's subcontracting plan.

L. Conducting or arranging training for purchasing personnel
regarding the intent and impact of Public Law 95-507 on
purchasing procedures.

M.Developing and maintaining an incentive program for buyers that
support the subcontracting program.

N. Monitoring the company's performance and making any adjust-
ments necessary to achieve the subcontract plan goals.

O.Preparing and submitting timely reports

P. Coordinating the company's activities during compliance reviews by
Federal agencies.

oo o o
oo o o

4. EQUITABLE OPPORTUNITY

FAR 19.704(a)(8) requires a description of the efforts your company will make to
ensure that small, HUBZone small, small disadvantaged, women-owned small,
veteran-owned small, and service disabled veteran-owned small business concerns
will have an equitable opportunity to compete for subcontracts. (Check all that

apply.)

A. Outreach efforts to obtain sources:

Contacting minority and small business trade associations
Contacting business development organizations

Attending small and minority business procurement conferences and
trade fairs

Finding sources from the Small Business Administrations
Procurement Network (ProNet)

O O

B. Internal efforts to guide and encourage purchasing personnel:

] Presenting workshops, seminars and training programs
Establishing, maintaining and using small, HUBZone small, small
disadvantaged, women-owned small, veteran-owned small, and
service disabled veteran-owned small business source lists, guides
and other data for soliciting subcontracts

[l Monitoring activities to evaluate compliance with the subcontracting
plan
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C. Additional efforts: (Please describe.)

5. CLAUSE INCLUSION AND FLOW DOWN

FAR 19.704(a)(9) requires that your company include FAR 52.219-8, "Utilization of
Small Business Concerns", in all subcontracts that offer further subcontracting
opportunities. Your company must require all subcontractors, except small business
concerns, that receive subcontracts in excess of $500,000 ($1,000,000 for
construction) to adopt and comply with a plan similar to the plan required by FAR
52.219-9, "Small Business Subcontracting Plan.”

Your company agrees that the clause will be included and that the plans will be
reviewed against the minimum requirements for such plans. The acceptability of
percentage goals for small, HUBZone small, small disadvantaged, women-owned
small, veteran-owned small, and service disabled veteran-owned small business
concerns must be determined on a case-by-case basis depending on the supplies
and services involved, the availability of potential small, HUBZone small, small
disadvantaged, women-owned small, veteran-owned small, and service disabled
veteran-owned small business subcontractors and prior experience. Once the plans
are negotiated, approved, and implemented, the plans must be monitored through
the submission of periodic reports, including SF 294 and SF 295 reports.

6. REPORTING AND COOPERATION

FAR 19.704(a)(10) requires that your company (1) cooperate in any studies or
surveys as may be required, (2) submit periodic reports which show compliance with
the subcontracting plan; (3) submit SF 294, "Subcontracting Report for Individual
Contracts,” and SF 295, "Summary Subcontract Report,"” in accordance with the
instructions on the forms; and (4) ensure that subcontractors agree to submit SF 294
and SF 295. The cognizant CO of the Treasury bureau must receive the report(s)
within 30 days after the close of each calendar period. That is:

Calendar Period Report Due Date Due Send Report To
10/01--03/31 SF 294 04/30 bureau CO
04/01--09/30 SF 294 10/30 bureau CO
10/01--09/30 SF 295 10/30 bureau CO

NOTE: A copy of the 295 report must also be sent to the Director, Office of Small
Business Development, Department of the Treasury. The address is as follows:

Department of the Treasury
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Attn: Director, Office of Small
Business Development

1500 Pennsylvania Avenue, N.W.
Mail Code 655 15"/6099
Washington, DC 20220

7. RECORDKEEPING

FAR 19.704(a)(11) requires a list of the types of records your company will maintain
to demonstrate the procedures adopted to comply with the requirements and goals
in the subcontracting plan. (Check all that apply. If “No” is checked, please indicate

why these types of records are not maintained).

Records Maintained

A. Small, HUBZone small, small disadvantaged, women-owned small,
veteran-owned small, and service disabled veteran-owned small
business concern source lists, guides, and other data identifying such
vendors.

B. Organizations contacted for small, HUBZone small, small
disadvantaged, women-owned small, veteran-owned small, and
service disabled veteran-owned small business sources.

C.On a contract-by-contract basis, records on all subcontract
solicitations over $100,000 which indicate for each solicitation (1)
whether small business concerns were solicited, and if not, why not;
(2)whether HUBZone small business concerns were solicited, and if
not, why not; (3)whether small disadvantaged business concerns
were solicited, and if not, why not; (4) whether women-owned small
business concerns were solicited, and if not, why not; (5) whether
veteran-owned small business concerns were solicited, and if not,
why not; (6) whether service disabled veteran-owned small
businesses were solicited, and if not, why not; and (7) reasons for the
failure of solicited small, HUBZone small, small disadvantaged,
women-owned small, veteran-owned small, and service disabled
veteran-owned small business concerns to receive the subcontract
award.

D.Records to support other outreach efforts, e.g., contacts with minority
and small business trade associations, attendance at small and
minority business procurement conference and trade fairs.

E.Records to support internal activities to (1) guide and encourage
purchasing personnel, e.g., workshops, seminars, training programs,
incentive awards; and (2) monitor activities to evaluate compliance.
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Records Maintained Yes No
F.On a contract-by-contract basis, records to support subcontract award
data including the name, address and business size and ownership
status (HUBZone, SDB, WOB, VOSB, SDVOSB, etc.) of each 1 [
subcontractor. (This item is not required for company or division-wide
commercial plans.)

G. Other records to support your compliance with the subcontracting plan:
(Please describe)

8. TIMELY PAYMENTS TO SUBCONTRACTORS

FAR 19.702 requires your company to establish and use procedures to ensure the
timely payment of amounts due pursuant to the terms of your subcontracts with
small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, women-owned small business concerns, veteran-owned small
business concerns, and service disabled veteran-owned small business concerns.

Your company has established and uses such procedures:

[ ] Yes [l No

9. DESCRIPTION OF GOOD FAITH EFFORT

Maximum practicable utilization of small, HUBZone small, small disadvantaged
women-owned small, veteran-owned small, and service disabled veteran-owned
small business concerns as subcontractors in government contracts is a matter of
national interest with both social and economic benefits. When a contractor fails to
make a good faith effort to comply with a subcontracting plan, these objectives are
not achieved, and 15 USC 637(d)(4)(F) directs that liquidated damages shall be paid
by the contractor. In order to demonstrate your compliance with a good faith effort to
achieve the small, HUBZone small, small disadvantaged, women-owned small,
veteran-owned small, and service disabled veteran-owned small business
subcontracting goals, outline the steps your company plans to take. These steps
will be negotiated with the CO prior to approval of the plan.

10. SIGNATURES REQUIRED

SUBMITTED >'gnature

Typed Name
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J.6

REVIEWED

REVIEWED

REVIEWED

APPROVED

ACCEPTED

Reserved

J.7

Reserved

J.8

Title
Date
Signature:

Typed Name:

Title:
Date:
Signature:

Typed Name:

Title:
Date:
Signature:

Typed Name:

Title:
Date:
Signature:

Typed Name:

Title:

Date:
Signature:

Typed Name:

Title:
Date:

Contracting Officer

Small Business Specialist

Small Business Administration Representative

Director, Office of Small Business Programs
(or designee)

Contracting Officer

IRS Capability Maturity Model (CMMI®) Requirements
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J.8.1 Pre-Award CMMI® Validation

The goal of the Capability Maturity Model Integration® (CMMI®) validation effort
during this source selection is to validate that contractors selected to perform IRS
software development work are capable of practicing the Software Engineering
Institute (SEI°™) CMMI-SW Level 2 maturity.

The source selection practice as suggested by the SEI recommends that the
procuring agency field a Standard CMMI Appraisal Method for Process
Improvement®™ (SCAMPI®™) team to determine prospective software development
contractors’ CMMI® process maturity level. This is a very time-consuming, labor-
intensive process and is not practical for multiple award acquisitions that are
expected to consider many vendors. The objective of this approach, therefore, is to
provide a means of validating contractor process maturity within the time constraints
of the acquisition.

Small Business Set-Aside (SBSA) Contractors Contractors, shall provide evidence

of process maturity in accordance with the IRS Policy and Procedure 39.1(B) CMM
for software through the submission of SCAMPI®™ (ARC Class A) results.

J.8.2 Data Submission Requirements

Data submitted by contractors may vary depending on whether the Contractor seeks
award under the full and open competition or the partial small business set-aside
competition.

SBSA Contractors seeking CMMI® validation shall submit data from at least one
external SCAMPI®™ (ARC Class A), but no more than three, that demonstrates
software development compliance with SEI's Staged CMMI-SW Version 1.1. The
submission material shall be dated within 12 months from the first day of the on-site
period to the proposal due date to include the following information:

e Names, titles, organizational affiliation, address, phone number, and
credentials of the external evaluation team

e Detailed final findings report and briefing

e Organizational chart showing affiliation of evaluated organization and
proposing organization and number and type of staff associated with each
component represented by the organizational chart

e Project profiles for each project evaluated providing details on the attributes of
the projects: project description, application domain, software size, life cycle,
project schedule, current phase of the project, and staffing profile
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e On-site period dates of performance and interview schedule detailing names,
roles, and organizational affiliations of individuals interviewed

Contractors proposing under the Partial Small Business Set-Aside (SBSA) have two
options:

a) SBSA Contractors may validate its SEI CMMI-SW Level 2 status by providing
the same CMMI information required for proposing under the full and open
competition; or alternatively,

b) SBSA Contractors may choose to defer validation of its SEI CMMI-SW Level
2 status until after contract award.

SBSA Contractors should carefully consider the advantages and disadvantages of
their choice. A bidder that does not have current assessment data to submit may
defer the expense of an assessment until after contract award. The IRS will not
issue any software development tasks to any contractor until the IRS CMM Review
Team has validated that the contractor’s software engineering process maturity is
CMMI-SW Level 2 or better. If the contractor chooses to defer process maturity
validation, the amount of time after contract award that the contractor is ineligible to
receive software development tasks may be substantial. It is also noteworthy that:

e SEI data shows that the number of organizations assessed at CMMI-SW
Level 2 or better has significantly increased

e Under the current TIPSS contracts, IRS software development work
constitutes over half the tasking

J.8.3 CMMI Level 2 Validation

Each SBSA Contractor’s submission will be validated by members of the IRS CMM
Review Team. The estimated completion time for each validation is no longer than
two to three days per contractor.

Acceptance Criteria: The SCAMPI®™ (ARC Class A) information submitted is
validated against established criteria and must clearly indicate that:
e the Contractor is at a minimum, a CMMI-SW Level 2 organization
e the assessment was performed within 12 months from the first day of the on-
site period to the proposal due date
e the assessment was performed on the proposing organization
e the assessment was performed in accordance with Assessment
Requirements for CMMI (ARC) Class A Version V.1.1
e examined at least three projects
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covered, taken together, at least 20% of the technical workforce proposed for
software development.

the assessment used SEI framework: CMMI-SW v 1.1 or later

the assessment considered at least all process areas in CMMI-SW Level 2,
including Configuration Management, Requirements Management, Project
Planning, Project Monitoring and Control, Supplier Agreement Management,
Measurement and Analysis, and Process and Product Quality Assurance (the
Supplier Agreement Management process area may be out-scoped if the
proposing organization does not propose to use subcontractors for any
portion of the software effort)

all Level 2 process areas were evaluated as “fully satisfied”

the assessment was performed by qualified external assessors; specifically:

o all appraisal team members were SEI trained and certified in the
Introduction to CMMI course and Intermediate Concepts of CMMI
course.

o atleast one member of the appraisal team has completed and is
licensed and certified by the SEI as a SCAMPI Lead Appraiser
(certificates for appraisal team members are required including the SEI
SCAMPI Lead Appraiser number)

J.8.4 Post-Award Monitoring

Contractors developing software for the IRS shall maintain Level 2 or better in the
process areas for CMMI-SW in order to continue to receive software tasking. The
CMM Review Team will monitor contractor process maturity by:

J.9

Using standard IRS Process Appraisal Review Methodology (PARM)
processes,

Performing annual cycles of review for CMMI, and

Considering all types of appraisal data and process improvement
infrastructure data as standardized by the PARM process.

Software Development Standards, Life Cycle (SDLC) Guidelines

J.9.1 Software Development Life Cycle (SDLC)

The Department of the Treasury Directive (TD) TD-84-01 establishes the IRM 2.5.X
series and related IRMs as the authoritative guide for software development
methodology. This set of IRMs provides comprehensive guidance on what technical
documentation is necessary for development.
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System Information Bulletin (SIB)#S-00-06-01 dated July 28, 2000, compliments the
SDLC/eSDLC by listing all required project folder requirements, as set forth by the
ITS Process Improvement and Software Quality Section, Internal Management
Division, BSD. This SIB will be replaced by IRM 2.5.15, which is currently in the
review process.

J.9.2 Enterprise Life Cycle (ELC)

The IRS recognized a need to standardize management practices throughout major
organizations. Examples of three primary project management methodologies used
in the IRS are: IRS/Prime's Enterprise Life Cycle (ELC), Business Systems
Development Enterprise Life Cycle Lite (ELC Lite), and Wage and Investment
Business Systems Planning Tier B ELC. While each of these disciplines represent
responses by organizations to their unique business needs, a common method is
necessary to achieve the following goals:

e Alignment with the modernization of IRS systems

e Compliance with the Software Engineering Institute's Capability Maturity
Model Integration for Software Engineering (CMMI-SW)

e Standardization of tools and processes

e Support Information Technology Services (ITS) business maintenance and
existing systems.

e Support of a taxonomy or common terminology throughout IRS.

Projects are currently categorized by the following Tier designations:

a) Tier A Technical Modernization Projects — Resources devoted to Information
Technology Investment Account (ITIA)-funded projects and managed by the
Business Systems Modernization Office (BSMO). This includes resources
assigned as members of an Integrated Product Team (IPT), resources
supporting an IPT, and ad hoc support to BSMO-sponsored work. Project
scale is large with a two to three year timeframe.

b) Tier B Improvement Projects - Resources devoted to new improvements,
medium size (one to two year timeframe) and funded from improvement
programs budget.

C) Tier C Enhancements/ Stay-In-Business Projects - Resources devoted to all
other types of projects (e.g., sustaining operations, legislative changes, and
small enhancements to sustaining operations) funded from regular sustaining
operations budget.

Tier projects will use the following versions of ELC:
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a)
b)

c)

Tier A projects will continue to follow the mandated ELC Catalyst processes
as managed through BSMO.

Tier B projects will use, at a minimum, the full life cycle as prescribed by this
ELC Lite methodology (Reference Part I1).

New Tier C projects will use, at a minimum, an abbreviated life cycle as
prescribed by this ELC Lite methodology (Reference Part Ill). It is also the
preferred approach for on-going systems. Circumstances may exist to
warrant exceptions, which should be determined on an individual basis.
Existing IRM processes, such as the Software Development Life Cycle
(SDLC), will continue to be used, as well as all Modernization Information &
Technology Services (MITS)-wide and IRS-wide standards and practices.
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A Electroni ITA ibility Standards Evaluation (4/13/01

Fully iPartially iNon-
Standards Group/Standard CLIN :Com- :Com- Com- :Notes
pliant :pliant pliant

1194.21 Software Applications and Operating Systems (36 CFR
1194.21)

(a) When software is designed to run on a system that has a keyboard,
product functions shall be executable from a keyboard where the function
itself or the result of performing a function can be discerned textually.

(b) Applications shall not disrupt or disable activated features of other
products that are identified as accessibility features, where those features
are developed and documented according to industry standards.
Applications also shall not disrupt or disable activated features of any
operating system that are identified as accessibility features where the
application programming interface for those accessibility features has been
documented by the manufacturer of the operating system and is available to
the product developer.

(c) A well defined on-screen indication of the current focus shall be provided
that moves among interactive interface elements as the input focus
changes. The focus shall be programmatically exposed so that assistive
technology can track focus and focus changes.

(d) Sufficient information about a user interface element including the
identity, operation and state of the element shall be available to assistive
technology. When an image represents a program element, the information
conveyed by the image must also be available in text.

(e) When bitmap images are used to identify controls, status indicators, or
other programmatic elements, the meaning assigned to those images shall
be consistent throughout an application's performance.

146



http://www.gpoaccess.gov/uscode/
http://www.gpoaccess.gov/uscode/

TIPSS-3 CONTRACT NUMBER: «Contract_»

Fully iPartially {Non-
Standards Group/Standard CLIN iCom- iCom- Com- iNotes
pliant ipliant pliant

(f) Textual information shall be provided through operating system functions
for displaying text. The minimum information that shall be made available is
text content, text input caret location, and text attributes.

(9) Applications shall not override user selected contrast and color
selections and other individual display attributes.

(h) When animation is displayed, the information shall be displayable in at
least one non-animated presentation mode at the option of the user.

(i) Color coding shall not be used as the only means of conveying
information, indicating an action, prompting a response, or distinguishing a
visual element.

(1) When a product permits a user to adjust color and contrast settings, a
variety of color selections capable of producing a range of contrast levels
shall be provided.

(k) Software shall not use flashing or blinking text, objects, or other elements
having a flash or blink frequency greater than 2 Hz and lower than 55 Hz.

() When electronic forms are used, the form shall allow people using
assistive technology to access the information, field elements, and
functionality required for completion and submission of the form, including all
directions and cues.

Totals

1. Selective weighting can be done per standard as is appropriate. 2. Compliance at proposal submission equals 3; compliance by scheduled de

livery date after insignificant or no contracto

r development

equals 2; and compliance by scheduled delivery date after significant contractor development equals 1. No allowance is given here for partial compliance as gradations are difficult to verify and add
complexity. Values among the three levels can be adjusted but should remain proportional due to the higher risk to the government of the two lower valued levels. 3. Weighted Value equals weight value

multiplied by compliance-level value.

1194.22 Web-based Intranet/Internet Information and Applications (36
CFER 1194.22)

(a) A text equivalent for every non-text element shall be provided (e.g., via

"alt", "longdesc”, or in element content).
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Fully iPartially {Non-
Standards Group/Standard CLIN iCom- iCom- Com- |Notes
pliant :pliant pliant

(b) Equivalent alternatives for any multimedia presentation shall be
synchronized with the presentation.

(c) Web pages shall be designed so that all information conveyed with color
is also available without color, for example from context or markup.

(d) Documents shall be organized so they are readable without requiring an
associated style sheet.

(e) Redundant text links shall be provided for each active region of a server-
side image map.

(f) Client-side image maps shall be provided instead of server-side image
maps except where the regions cannot be defined with an available
geometric shape.

(g) Row and column headers shall be identified for data tables.

(h) Markup shall be used to associate data cells and header cells for data
tables that have two or more logical levels of row or column headers.

(i) Frames shall be titled with text that facilitates frame identification and
navigation.

()) Pages shall be designed to avoid causing the screen to flicker with a
frequency greater than 2 Hz and lower than 55 Hz.

(k) A text-only page, with equivalent information or functionality, shall be
provided to make a web site comply with the provisions of this part, when
compliance cannot be accomplished in any other way. The content of the
text-only page shall be updated whenever the primary page changes.

(I) When pages utilize scripting languages to display content, or to create
interface elements, the information provided by the script shall be identified
with functional text that can be read by assistive technology.
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Fully iPartially {Non-
Standards Group/Standard CLIN iCom- :iCom- Com- iNotes
pliant :ipliant pliant

(m) When a web page requires that an applet, plug-in or other application be
present on the client system to interpret page content, the page must
provide a link to a plug-in or applet that complies with 1194.21 Software
Applications and Operating Systems, (a) through (1).

(n) When electronic forms are designed to be completed on-line, the form
shall allow people using assistive technology to access the information, field
elements, and functionality required for completion and submission of the
form, including all directions and cues.

(o) A method shall be provided that permits users to skip repetitive
navigation links.

(p) When a timed response is required, the user shall be alerted and given
sufficient time to indicate more time is required.

Totals

Notes to 1194.22 Web-based Interanet/Internet Information & Applications:
1. The Board interprets paragraphs (a) through (k) of this section as consistent with the following priority 1 Checkpoints of the Web Content Accessibility Guidelines 1.0 (WCAG 1.0) (May 5, 19999) published
by the Web Accessibility Initiative of the World Wide Web Consortium:
Section 1194.22 Paragraph (a) WCAG 1.0 Checkpoint 1.1

Section 1194.22 Paragraph (b) WCAG 1.0 Checkpoint 1.4

Section 1194.22 Paragraph (c) WCAG 1.0 Checkpoint 2.1

Section 1194.22 Paragraph (d) WCAG 1.0 Checkpoint 6.1

Section 1194.22 Paragraph (e) WCAG 1.0 Checkpoint 1.2

Section 1194.22 Paragraph (f) WCAG 1.0 Checkpoint 9.1

Section 1194.22 Paragraph (g) WCAG 1.0 Checkpoint 5.1

Section 1194.22 Paragraph (h) WCAG 1.0 Checkpoint 5.2

Section 1194.22 Paragraph (i) WCAG 1.0 Checkpoint 12.1

Section 1194.22 Paragraph (j) WCAG 1.0 Checkpoint 7.1

Section 1194.22 Paragraph (k) WCAG 1.0 Checkpoint 11.4

2. Paragraphs (I), (m), (n), (0), and (p) of this section are different from WCAG 1.0 Web pages that conform to WCAG 1.0, level A (i.e., all priority one checkpoints) must also meet paragraphs (I), (m), (n), (o),
and (p) of this section to comply. WCAG 1.0 is available at http.//www.w3.0rg/TR/1999/WAI-WEBCONTENT-19990505.

1. Selective weighting can be done per standard as is appropriate. 2. Compliance at proposal submission equals 3; compliance by scheduled delivery date after insignificant or no contractor development
equals 2; and compliance by scheduled delivery date after significant contractor development equals 1. No allowance is given here for partial compliance as gradations are difficult to verify and add
complexity. Values among the three levels can be adjusted but should remain proportional due to the higher risk to the government of the two lower valued levels. 3. Weighted Value equals weight value
multiplied by compliance-level value.

1194.23 Telecommunications Products
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Fully iPartially iNon-
Standards Group/Standard CLIN :Com- :iCom- Com- :Notes
pliant :pliant pliant

(a) Telecommunications products or systems which provide a function
allowing voice communication and which do not themselves provide a TTY
functionality shall provide a standard non-acoustic connection point for
TTYs. Microphones shall be capable of being turned on and off to allow the
user to intermix speech with TTY use.

(b) Telecommunications products, which include voice communication
functionality, shall support all commonly used cross-manufacturer non-
proprietary standard TTY signal protocols.

(c) Voice mail, auto-attendant, and interactive voice response
telecommunications systems shall be usable by TTY users with their TTYSs.

(d) Voice mail, messaging, auto-attendant, and interactive voice response
telecommunications systems that require a response from a user within a
time interval, shall give an alert when the time interval is about to run out,
and shall provide sufficient time for the user to indicate more time is
required.

(e) Where provided, caller identification and similar telecommunications
functions shall also be available for users of TTYs, and for users who cannot
see displays.

(f) For transmitted voice signals, telecommunications products shall provide
a gain adjustable up to a minimum of 20 dB. For incremental volume
control, at least one intermediate step of 12 dB of gain shall be provided.

(g9) If the telecommunications product allows a user to adjust the receive
volume, a function shall be provided to automatically reset the volume to the
default level after every use.

(h) Where a telecommunications product delivers output by an audio
transducer that is normally held up to the ear, a means for effective
magnetic wireless coupling to hearing technologies shall be provided.
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% % ‘Fully :Partially iNon-
Standards Group/Standard CLIN Com- iCom- Com- :Notes
pliant :pliant pliant

(i) Interference to hearing technologies (including hearing aids, cochlear
implants, and assistive listening devices) shall be reduced to the lowest
possible level that allows a user of hearing technologies to utilize the
telecommunications product.

() Products that transmit or conduct information or communication, shall
pass through cross-manufacturer, non-proprietary, industry-standard codes,
translation protocols, formats or other information necessary to provide the
information or communication in a usable format. Technologies which use
encoding, signal compression, format transformation, or similar techniques
shall not remove information needed for access or shall restore it upon
delivery.

(k) Products which have mechanically operated controls or keys, shall
comply with the following:

(1) Controls and keys shall be tactilely discernible without activating the
controls or keys.

(2) Controls and keys shall be operable with one hand and shall not require
tight grasping, pinching, or twisting of the wrist. The force required to
activate controls and keys shall be 5 Ibs. (22.2 N) maximum.

(3) If key repeat is supported, the delay before repeat shall be adjustable to
at least 2 seconds. Key repeat rate shall be adjustable to 2 seconds per
character.

(4) The status of all locking or toggle controls or keys shall be visually
discernible, and discernible either through touch or sound.

Totals

1. Selective weighting can be done per standard as is appropriate. 2. Compliance at proposal submission equals 3; compliance by scheduled delivery date after insignificant or no contractor development
equals 2; and compliance by scheduled delivery date after significant contractor development equals 1. No allowance is given here for partial compliance as gradations are difficult to verify and add
complexity. Values among the three levels can be adjusted but should remain proportional due to the higher risk to the government of the two lower valued levels. 3. Weighted Value equals weight value
multiplied by compliance-level value.

1194.24 Video and Multimedia Products
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Standards Group/Standard

CLIN

Fully
Com-
pliant

Partially
Com-
pliant

Non-
Com-
pliant

Notes

(a) All analog television displays 13 inches and larger, and computer
equipment that includes analog television receiver or display circuitry, shall
be equipped with caption decoder circuitry which appropriately receives,
decodes, and displays closed captions from broadcast, cable, videotape,
and DVD signals. As soon as practicable, but not later than July 1, 2002,
widescreen digital television (DTV) displays measuring at least 7.8 inches
vertically, DTV sets with conventional displays measuring at least 13 inches
vertically, and stand-alone DTV tuners, whether or not they are marketed
with display screens, and computer equipment that includes DTV receiver or
display circuitry, shall be equipped with caption decoder circuitry which
appropriately receives, decodes, and displays closed captions from
broadcast, cable, videotape, and DVD signals.

(b) Television tuners, including tuner cards for use in computers, shall be
equipped with secondary audio program playback circuitry.

(c) All training and informational video and multimedia productions which
support the agency's mission, regardless of format, that contain speech or
other audio information necessary for the comprehension of the content,
shall be open or closed captioned.

(d) All training and informational video and multimedia productions which
support the agency's mission, regardless of format, that contain visual
information necessary for the comprehension of the content, shall be audio
described.

(e) Display or presentation of alternate text presentation or audio
descriptions shall be user-selectable unless permanent.

Totals

1. Selective weighting can be done per standard as is appropriate. 2. Compliance at proposal submission equals 3; compliance by scheduled delivery date after insignificant or no contractor development
equals 2; and compliance by scheduled delivery date after significant contractor development equals 1. No allowance is given here for partial compliance as gradations are difficult to verify and add
complexity. Values among the three levels can be adjusted but should remain proportional due to the higher risk to the government of the two lower valued levels. 3. Weighted Value equals weight value

multiplied by compliance-level value.

1194.25 Self Contained, Closed Products.
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:Standards Group/Standard

.CLIN

‘Fully iPartially iNon-

Com- :Com-
pliant ipliant

Com-
pliant

'Notes

(a) Self contained products shall be usable by people with disabilities
without requiring an end-user to attach assistive technology to the product.
Personal headsets for private listening are not assistive technology.

(b) When a timed response is required, the user shall be alerted and given
sufficient time to indicate more time is required.

(c) Where a product utilizes touch screens or contact-sensitive controls, an
input method shall be provided that complies with 81194.23 (k) (1) through

(4).

(d) When biometric forms of user identification or control are used, an
alternative form of identification or activation, which does not require the
user to possess particular biological characteristics, shall also be provided.

(e) When products provide auditory output, the audio signal shall be
provided at a standard signal level through an industry standard connector
that will allow for private listening. The product must provide the ability to
interrupt, pause, and restart the audio at anytime.

(f) When products deliver voice output in a public area, incremental volume
control shall be provided with output amplification up to a level of at least 65
dB. Where the ambient noise level of the environment is above 45 dB, a
volume gain of at least 20 dB above the ambient level shall be user
selectable. A function shall be provided to automatically reset the volume to
the default level after every use.

(g) Color coding shall not be used as the only means of conveying
information, indicating an action, prompting a response, or distinguishing a
visual element.

(h) When a product permits a user to adjust color and contrast settings, a
range of color selections capable of producing a variety of contrast levels
shall be provided.
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Fully iPartially {Non-
Standards Group/Standard CLIN iCom- iCom- Com- iNotes
pliant ipliant pliant

(i) Products shall be designed to avoid causing the screen to flicker with a
frequency greater than 2 Hz and lower than 55 Hz.

() Products which are freestanding, non-portable, and intended to be used
in one location and which have operable controls shall comply with the
following:

(1) The position of any operable control shall be determined with respect to
a vertical plane, which is 48 inches in length, centered on the operable
control, and at the maximum protrusion of the product within the 48-inch
length (see Figure 1 of this part).

(2) Where any operable control is 10 inches or less behind the reference
plane, the height shall be 54 inches maximum and 15 inches minimum
above the floor.

(3) Where any operable control is more than 10 inches and not more than
24 inches behind the reference plane, the height shall be 46 inches
maximum and 15 inches minimum above the floor.

(4) Operable controls shall not be more than 24 inches behind the
reference plane (see Figure 2 of this part).

Totals

1. Selective weighting can be done per standard as is appropriate. 2. Compliance at proposal submission equals 3; compliance by scheduled de
equals 2; and compliance by scheduled delivery date after significant contractor development equals 1. No allowance is given here for partial compliance as g

livery date after insignificant or no contractol
radations are difficult to verify and add

r development

complexity. Values among the three levels can be adjusted but should remain proportional due to the higher risk to the government of the two lower valued levels. 3. Weighted Value equals weight value

multiplied by compliance-level value.

1194.26 Desktop and Portable Computers

(a) All mechanically operated controls and keys shall comply with §1194.23
(k) (2) through (4).

(b) If a product utilizes touch screens or touch-operated controls, an input
method shall be provided that complies with 81194.23 (k) (1) through (4).
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Fully iPartially :Non-
Standards Group/Standard CLIN :Com- :Com- Com- :Notes
pliant :ipliant pliant

(c) When biometric forms of user identification or control are used, an
alternative form of identification or activation, which does not require the
user to possess particular biological characteristics, shall also be provided.

(d) Where provided, at least one of each type of expansion slots, ports and
connectors shall comply with publicly available industry standards.

1194.31 Functional Performance Criteria.

(a) At least one mode of operation and information retrieval that does not
require user vision shall be provided, or support for assistive technology
used by people who are blind or visually impaired shall be provided.

(b) At least one mode of operation and information retrieval that does not
require visual acuity greater than 20/70 shall be provided in audio and
enlarged print output working together or independently, or support for
assistive technology used by people who are visually impaired shall be
provided.

(c) At least one mode of operation and information retrieval that does not
require user hearing shall be provided, or support for assistive technology
used by people who are deaf or hard of hearing shall be provided.

(e) At least one mode of operation and information retrieval that does not
require user speech shall be provided, or support for assistive technology
used by people with disabilities shall be provided.

(f) At least one mode of operation and information retrieval that does not
require fine motor control or simultaneous actions and that is operable with
limited reach and strength shall be provided.

1194.41 Information, Documentation, and Support

(a) Product support documentation provided to end-users shall be made
available in alternate formats upon request, at no additional charge.
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Fully :Partially :Non-
Standards Group/Standard CLIN :Com- :Com- Com- :Notes
pliant ipliant pliant

(b) End-users shall have access to a description of the accessibility and
compatibility features of products in alternate formats or alternate methods
upon request, at no additional charge.

(c) Support services for products shall accommodate the communication
needs of end-users with disabilities.

NOTE: Figures 1 and 2 to Part 1194 are attached

Totals

1. Selective weighting can be done per standard as is appropriate. 2. Compliance at proposal submission equals 3; compliance by scheduled delivery date after insignificant or no contractor development
equals 2; and compliance by scheduled delivery date after significant contractor development equals 1. No allowance is given here for partial compliance as gradations are difficult to verify and add
complexity. Values among the three levels can be adjusted but should remain proportional due to the higher risk to the government of the two lower valued levels. 3. Weighted Value equals weight value

multiplied by compliance-level value.
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111 TIPSS-3 Conditional itive | lassified Inf .

Non-Disclosure Agreement

, hereby consent to the terms in this

Agreement in consideration of my being granted conditional access to certain United
States Government documents or material containing sensitive but unclassified
information.

| understand and agree to the following terms and conditions:

1.

By being granted conditional access to sensitive but unclassified information,
the United States Government has placed special confidence and trust in me
and | am obligated to protect this information from unauthorized disclosure, in
accordance with the terms of this Agreement.

As used in this Agreement, sensitive but unclassified information is any
information, the loss, misuse, or unauthorized access to or modification of
which could adversely affect the national interest or the conduct of Federal
programs, or the privacy to which individuals are entitled under Title 5 USC §
552a, but which has not been specifically authorized under criteria
established by an Executive Order or an Act of Congress to be kept secret in
the interest of national defense or foreign policy.

| am being granted conditional access contingent upon my execution of this
Agreement for the sole purpose of TIPSS-3, contract number TBD. This
approval will permit me conditional access to certain information, (e.g.,
documents, memoranda, reports, testimony, deliberations, maps, drawings,
schematics, plans, assessments, as identified under individual task orders)
and/or to attend meetings in which such information is discussed or otherwise
made available to me. This Agreement will not allow me access to materials
which Department of the Treasury, the IRS, Treasury Bureaus, and other
federal agencies have predetermined, in its sole discretion, are inappropriate
for disclosure pursuant to this Agreement. This may include sensitive but
unclassified information provided to Treasury by other agencies of the United
States Government.

| will never divulge any sensitive but unclassified information, which is
provided to me pursuant to this Agreement to anyone, with the exception of
being advised in writing by the Department of the Treasury, the IRS, Treasury
Bureaus, and other federal agencies that the individual is authorized to
receive it. Should | desire to make use of any sensitive but unclassified
information, | will do so in accordance with paragraph 6 of this Agreement.

| will submit to the Department of the Treasury, the IRS, Treasury Bureaus,
and other federal agencies as specified in the individual task orders for
security review. Prior to any submission for publication, any book, article,
column or other written work for the general publication that is based upon
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10.

any knowledge, obtained during the course of my work on TIPSS-3. This is
placed in order for the Department of the Treasury, the IRS, Treasury
Bureaus, and other federal agencies, to ensure that no sensitive but
unclassified information has been disclosed.

| hereby assign to the United States Government all royalties, remunerations,
and emoluments that have resulted, will result or may result from any
disclosure, publication, or revelation of sensitive but unclassified information
not consistent with the terms of this Agreement.

If I, am permitted at the sole discretion of the Department of the Treasury, the
IRS, Treasury Bureaus, and other federal agencies, to review any official
documents containing sensitive but unclassified information, such review will
be conducted at a secure facility or under circumstances, which will maintain
the security protection of such material. | will not be permitted to and will not
make any copies of documents or parts of documents to which conditional
access is granted to me. All notes taken during the course of such access
will remain with the Department of the Treasury, the IRS, Treasury Bureaus,
and other federal agencies, and placed in secure storage. If it is determined
differently, by the Department of the Treasury, the IRS, Treasury Bureaus,
and other federal agency officials that the notes contain no sensitive but
unclassified information, they will not be securely stored. If | wish to have the
notes released to me, the Department of the Treasury, the IRS, Treasury
Bureaus, and other federal agency officials will review the notes for the
purposes of deleting any sensitive but unclassified information to create a
redacted copy of the notes. If | do not wish a review of any notes that | make,
those notes will remain sealed inside of secure storage at the Department of
the Treasury, the IRS, Treasury Bureaus, and other federal agencies.

If | violate the terms and conditions of this Agreement, | understand that the
unauthorized disclosure of sensitive but unclassified information could
compromise the security of the Department of the Treasury, the IRS,
Treasury Bureaus, and other federal agencies.

If | violate the terms and conditions of this Agreement, such violation may
result in the cancellation of my conditional access to sensitive but unclassified
information. This may serve as a basis for denying me conditional access to
the Department of the Treasury, the IRS, Treasury Bureaus, and other federal
agency information, both classified and sensitive but unclassified information
in the future. If | violate the terms and conditions of this Agreement, the
United States may institute a civil action for damages or any other appropriate
relief. The willful disclosure of information to which | have agreed therein not
to divulge may constitute a criminal offense.

When and until I, am provided with a written release by the Department of the
Treasury, the IRS, Treasury Bureaus, and other federal agencies from this
Agreement or any portions of it, all conditions and obligations contained in
this Agreement still apply. My period of conditional access shall terminate at
the conclusion of my work onTIPSS-3, and at all times thereatfter.
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11.

12.

13.

14.

15.

16.

Each provision of this Agreement is severable. If a court should find any
provision of this Agreement to be, unenforceable, all other provisions shall
remain in full force and effect.

| understand that the United States Government may seek any remedy
available to enforce this Agreement, including but not limited to, application
for a court order prohibiting disclosure of information in breach of this
Agreement.

By granting me conditional access to information in this context, the United
States Government does not waive any statutory or common law evidentiary
privileges or protections that it may assert in any administrative or court
proceeding to protect any sensitive but unclassified information to which |
have been given conditional access under the terms of this Agreement.
These restrictions are consistent with and do not supersede, conflict with or
otherwise alter the employee obligations, rights or liabilities created by
Executive Order 12356; of Section 7211 of Title 5 USC, which governs
disclosures to Congress; section 1034 of title 10 USC as amended by the
Military Whistleblower Protection Act, which governs disclosure to Congress
by members of the military; section 2302(b)(8) of title 5 USC, as amended by
the Whistleblower Protection Act, which governs disclosures of illegality,
waste, fraud, abuse or public health or safety threats; the Intelligence
Identities Protection Act of 1982 (50 USC 421 et seq.), which governs
disclosures that could expose confidential Government agents, and the
statutes which protect against disclosure that may compromise the national
security. This includes Sections 641, 793, 794, 798, and 952 of Title 18 USC,
and Section 4(b) of the Subversive Activities Act of 1950 (50 USC section
783(b). The definitions, requirements, obligations, rights, sanctions and
liabilities created by said Executive Order are listed statutes, which
incorporate into this Agreement and are controlling.

My execution of this Agreement shall not nullify or affect in any manner any
other secrecy or nondisclosure Agreement | have executed or may execute
with the United States Government.

| make this Agreement in good faith, without mental reservation or purpose of
evasion.

Signature Date

This Agreement was accepted by the undersigned on behalf of the Department of
the Treasury, the IRS, Treasury Bureaus, and other federal agencies as a prior
condition of conditional access to sensitive but unclassified information.

IRS Representative Date
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J.12 Certificate of Current Cost or Pricing Data

This is to certify that, to the best of my knowledge and belief, the cost or pricing data
(as defined in FAR section 2.101 and required under FAR subsection 15.401
required under EAR subsection 15.403-4) submitted, either actually or by specific
identification in writing, to the CO or to the COTRs representative in support of

* are accurate, complete, and current as of ** This certification
includes the cost or pricing data supporting any advance agreements and forward
pricing rate agreements between the Contractor and the Government that are part of
the proposal.

Firm

Signature

Name
Title
Date of execution ok

* |dentify the proposal, request for price adjustment, or other submission involved,
giving the appropriate identifying number (e.g. RFP No.).
** Insert the day, month, and year when price negotiations were concluded and price
agreement was reached or, if applicable, an earlier date agreed upon between the
parties that is as close as practicable to the date of agreement on price.
*** Insert the day, month, and year of signing, which should be as close as
practicable to the date when the price negotiations were concluded and the contract
price was agreed to.

(End of Certificate)

NOTE: The Contractor shall be required to submit a CERTIFICATE OF CURRENT
COST OR PRICING DATA for each CPFF task order negotiated in the amount of
$550,000 or more.

ideli E E | lan ( ;
This information is expected to be present regardless of the contractor’s choice of
SDP format. This document is broken down into two parts: 1) Guidelines for use of

a Software Development Plan and 2) Contractor’'s Guidelines for a Software
Development Plan. The first is for use by the IRS to provide guidance in using an
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SDP provided by the contractor. The second provides guidance to the contractors
on what the IRS will be looking for in their SDP.

J.13.1 IRS Guidelines For Use Of A Software Development Plan (SDP)

J.13.1.1 Introduction

The SDP describes a developer’s plans for conducting a software development
effort. The term “software development” is meant to include new development,
modification, reuse, reengineering, maintenance, and all other activities resulting in
software products.

J.13.1.1.1 Purpose of the SDP

The SDP provides the IRS insight into, and a tool for monitoring, the processes the
contractor follows for software development, the methods to be used, the approach
to be followed for each activity, and project schedules, organization, and resources.
The SDP defines software management processes to be followed and the
responsibilities, standards, procedures, and organizational relationships for all
software activities associated with the task. It explains how the contractor will
adhere to the IRS management, engineering, and assurance requirements for
contractors of software. It is expected that, by requesting and managing the
contractor by an SDP, the IRS will have a better understanding of the contractor’s
processes for performing the desired software development task.

The SDP outline presented in section J.13.2.1 should be used as a guideline by the
COTR for tailoring a request for an SDP that is specific to the tasks described by the
SOW . To this end, these guidelines should be familiar to the Organizational
Coordinator (OC), the IRS project management requesting the work to be done, the
Lead COTR, and the task coordinator as well as the COTR responsible for drafting
and managing the applicable SOW.

J.13.1.1.2 When to Use an SDP

Where possible, the contractor should include an SDP with the proposal. As such, it
may not be possible for the contractor to provide a complete response to the SOW in
only five days, depending on the complexity of the software development effort
requested. Consideration should be given to extending the contractor response time
since an accurate estimate of the contractor's effort requires knowledge of the type
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of information found in the SDP. The contractor should maintain the SDP
throughout the software life cycle by incorporating those changes resulting from
milestone reviews and risk abatement decisions. Revisions to the SDP are to be
presented by the contractor during the next formal review. Only when the IRS has
defined and documented functional requirements for the software development effort
can the contractor include an SDP in its proposal.

Where functional requirements have not yet been defined and documented, the
contractor should submit an SDP at the orientation briefing. If definition of the
software development effort is requested in the same SOW, for example, the
contractor will not likely be able to develop a specific SDP for the development effort
requested. Revisions to the SDP are to be presented by the contractor during the
next formal review.

J.13.2 Contractor Guidelines for a SDP

J.13.2.1 Content

The contractor’s SDP should be tailored to reflect the constraints and responsibilities
of the overall IRS project for which the task described by the IRS SOW contributes,
such as the chosen software development methodology. The level of detail provided
by the plan should be consistent with the level of effort expended on the job. A
multi-million dollar, several year development effort warrants a very detailed,
expansive SDP. The SDP for a three-month, one-person effort should be
considerably less lengthy.

The following paragraphs describe a generic outline that can be used to solicit the
information the IRS requires in a contractor’'s SDP, as necessary foe CMMI® Level
2. This outline requests the basic types of information that should be represented in
an SDP and should be tailored to fit the chosen software development methodology.
The italicized words below represent elements of the SDP, as given to the contractor
in the SOW, that are expected to be present regardless of the contractors choice of
SDP format. The remaining text describes the information that is requested.

Note: The discussion below refers to software development practices that would be
performed by the contractor as specified in SOW and should not be confused with
software development activities performed by internal IRS software development
organizations.

a) INTRODUCTION

1) Background - Describe the IRS project and the role of the software to
be developed according to this SDP.
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b)

2)

3)

Scope - Present the scope of the SDP as it relates to the associated

SOW
This information is usually stated in the SOW. It is requested here to
confirm that the contractor has a clear understanding of the effort.

PROJECT MANAGEMENT

1)

2)

3)

4)

5)

Software Development Organization - Provide a description of the
contractor’s organization that will accomplish this task. Describe
internal interfaces, especially interfaces among development, test, and
QA, as well as points of contact with the IRS.

Contractor's software activities should be organized and structured

such that their management interfaces with the IRS project, hardware,

and service contractors, and one another are appropriate in kind and
scope of authority.

In order to interface with the Project organization and to carry out the

responsibilities of developing software, the contractor organization

should designate:

i) A qualified software specialist to act as its highest level Software
Manager (SM) for all software development functions related to this
task. The contractor's SM should be responsible for planning and
directing all aspects of software developments, acquisitions,
subcontracting, products, and services. The SM should be
identified in the contractor's Software Management Plan by name,
title and organizational placement. Should the contractor choose to
further delegate responsibilities, lower level managers should report
to the contractor's SM and they should also be identified in the
SDP.

i) A qualified software specialist to act as Software Assurance
Manager (SAM) for all software activities related to this task. The
SAM should have a reporting channel to management of the
contractor's organization that is independent of the contractor's
Project management and software development function.

ii) A Configuration Management Officer to manage and direct the
contractor's configuration management process.

iv) An Independent Software Test Group (ISTG) for all software testing
except unit level development testing. Although the ISTG should
not include persons involved in the development of the software,
members of the development activity may participate in testing in a
supporting role.

Subcontracting Plan - Show how the contractor uses this SDP to

manage subcontractors, where applicable.

Metrics - Explain the techniques that the contractor applies to

determine the effort, resources, time, and cost required for various

elements of the task. Explain the use of metrics in managing the task.

i) Each software contractor should indicate a consistent and
repeatable methodology that will be used to develop, allocate,
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6)

i)

analyze, and revise, when requested by the IRS, software
development staff hours, skill mix, and schedule estimates. The
contractor’s SDP should document the methodology and
parameters used to produce the estimates contained in their
development plans. If the contractor’s estimating models and
planning criteria are industry standards or are commonly used and
well documented in the technical literature, contractors need only
identify them. If the estimating models and planning criteria used
are unique or proprietary, they must be described in sufficient detalil
to enable the IRS to emulate them and to authenticate that
emulation using the contractor's parameters.
The contractor should establish and use a procedure for
guantitatively measuring and reporting software development
progress. The program should consist of three elements:
(1) a scheme which assigns numerical progress values (NPVSs) to
development achievements
(2) a set of procedures for awarding value to products, and
(3) mechanisms for documenting and tracking the quantitative
status of each software component.
The quantitative progress assessment program and its component
elements should be completely defined within the contractor's SDP.
The contractor's procedures for awarding NPVs to products should
be based on documents that record the results of inspections,
reviews, audits, tests and reports.

Reporting - Explain how and at what intervals the contractor measures
progress and reports progress to the IRS.

i)

The contractor should present the IRS with at least planning period
status reports to show measured progress against the plan.
Reports should be jointly reviewed by the contractor and IRS
project managers. Problems should be reported in monthly status
reports and tracked until resolved. Staff changes and deviations
from the resource plan should be included in monthly reports.

At each milestone described in the schedule and at each monthly
status review, the contractor should address the current status of
the contractor's software accomplishments. The review should
present accomplishments as measured by the contractor's earned
value system in light of planned and actual expended staff-hours,
available resources, and schedules. If the actual NPV, resource
profile, or schedule are more than 15 percent out of line with those
established by the SDP for the current point in the development
process, the contractor's presentation should show how schedule
and/or resource shortfalls are to be recovered. The software
contractor should provide new estimates of cost and schedule to
complete for Project review and approval. The accepted estimates
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c)

d)

should be used for assessment during the next phase of
development.

SOFTWARE REQUIREMENTS

1)

2)

Purpose and Description - Provide a top-level narrative description of
the software and its primary functions.

Allocated Requirements - List the system requirements to be satisfied
by the software as presented in the SOW or accompanying design
documents. This section may reference other documents.

TECHNICAL APPROACH

1)

2)

Methodology - Explain how the contractor plans to accomplish the
development effort. Include specific development techniques, required
software and hardware tools, and the use of non-development
software.

i) To facilitate cost-effective development and support of deliverable
software, the contractor is encouraged to perform a cost/benefit
analysis in determining whether to incorporate non-developmental
software (NDS) into the software design. NDS may include
Commercially available (COTS) software, Government-furnished
software (GFS), public domain software, and proprietary software.
The contractor should identify all NDS that will be used.

Procedures and Standards - Explain how the contractor addresses the

following, particularly in accordance with the IRS standards cited in the

SOWwW:

i) Software Life Cycle - Proposed adaptations to the IRS Life Cycle as
described in IRM 2361, such as development by builds, incremental
development and/or phased delivery should be described in the
contractor's SDP. In proposing any adaptation, the contractor
should describe the reviews and their relationships to the life cycle
phases, and the baselines to be struck at the completion of the
reviews.

i) Quality Assurance - A Software Quality Assurance (SQA) program
is a planned and systematic approach to the evaluation of the
guality of and adherence to software product standards, processes,
and procedures. SQA includes the process of assuring that
standards and procedures are established and are followed
throughout the software acquisition life cycle. Compliance with
agreed-upon standards and procedures is evaluated through
process monitoring, product evaluation, and audits. Software
development and control processes should include approval points.
At these points, an SQA evaluation of the product should be
performed in relation to applicable standards.

ii) Configuration Management - Software Configuration Management
(SCM) is the discipline of identifying the configuration of software at
discrete points in time and systematically controlling changes to the
identified configuration for the purpose of maintaining software
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Vi)

integrity and traceability throughout the software life cycle. In order

to accomplish the objective given in the above definition, the

contractor should implement four SCM functions and document
them in the SDP:

(1) Configuration Identification: Identification of the components
that make up the software system and definition of its functional
characteristics

(2) Configuration Control: Control of changes to those components

(3) Configuration Status Accounting: Reporting of status of the
processing of change requests and their implementation status

(4) Configuration Authentication: Audits to authenticate that the
controlled items meet their requirements and are ready for
delivery.

Risk Management - An organized software risk management
program provides a systematic assessment and control of potential
safety, security, technical performance, cost, and schedule risks
associated with the development and operational use of Project
software. The contractor's risk management program should be
documented in the SDP.

Testing and Acceptance Criteria - Formal reviews at the end of

each life cycle phase include the Software Requirements Review,

the Software Preliminary Design Review, the Software Critical

Design Review, and the Software Test Readiness Review. These

reviews should encompass the items to be included in the

configuration management baselines to be established after the
successful completion of the review.

(1) The IRS and contractor should establish a nonconformance or
problem reporting and corrective action procedure (NRCA),
which should provide for the recording of nonconformance, the
evaluation of impact and establishing of priority, the tracking and
reporting of status, and the closure after testing. A
nonconformance should be defined as a deviation of any
product from its requirements or standards. QA Problem
Definition forms should be filed against any product in any
phase of the software life cycle after a product is first approved
or baselined by its developer and released for wider use. The
NRCA procedure should interface with the CM system in order
to track the product changes and versions that result from
correcting nonconformance.

Security and Privacy Assurance Planning. The IRS may conduct a

security assessment process by considering and categorizing the

sensitive information that is to be managed and controlled by the
software to be developed. The information, including both
programs and data, should be categorized according to its
sensitivity. Based on the categorization, the contractor should
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develop security requirements. The security requirements should
encompass system access control, including network access and
physical access; data management and data access;
environmental controls (power, air-conditioning, etc.) and off-line
storage; human resource security; and audit trails and usage
records.

e) SCHEDULE
Work Breakdown Structure (WBS)- Provide a WBS as a framework for
staffing and managing the software development effort.

1)

2)

)

The WBS is used in the process of preparing cost estimates.
Where needed, the contractor should add and define sub-activities.
The sub-activities and the cost accounts definitions should be used
as part of the cost estimation process and supplied to the IRS as
required in procurement documents. If this information is provided
in the proposal, it need not be repeated in the contractor's SDP.

Schedule

i)

ii)

Provide a detailed graphical schedule(s) that includes, at a
minimum:
(1) task deliverables
(2) interim milestones for tracking deliverables on a monthly basis
(3) start and stop dates for all activities at the lowest level of the
WBS) described in the proposal
(4) all milestones identified in the software life-cycle and QA Plan
(5) all project reviews, including monthly status reviews
The Master Schedule, generated by the contractor for all phases of
development, should concur with the specific IRS deliverables and
milestones presented by the IRS in the SOW. The contractor's
software development schedule should include all applicable life
cycle milestone events.
Contractors should maintain a hierarchical set of software schedules
that are consistent with the WBS and the Master Schedule. The
contractor's schedules should show the activities and events broken
down by two-week intervals. Changes in the hierarchical schedules
that affect the Master Schedule should be included in the contractor's
monthly management reports. Proposed changes that affect the
Master Schedule should be submitted for IRS review and approval
before changes to the Master Schedule are made. Revised
contractor schedules that include a Master Schedule change should
be delivered to the IRS.

f) Resources

1)

2)

Staffing - List the number and types of personnel required during each

phase of the development.

Equipment - List all equipment required to support the development of

Project software, including requirements for a Software Support
Environment (SSE) that includes CASE tools.
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3) Materials and Facilities - List and describe all materials, facilities, and
other resources, including the software portions of the SSE, required to
support the development of the Project software.

4) Non-development Software - Identify the COTS and GFE software that
the contractor will use on this task and explain the specific benefits and
risks that will arise.

5) Other - Describe any resource requirements not listed above.

The information provided in this section is very specific to the software effort

and not usually addressed by the SOW.

J.14 Reports

J.14.1 Deliverables Cover Letter

Company Letterhead
Date (MM/DD/YYYY format)
Department of the Treasury

Internal Revenue Service (or Bureau Name)
Name & Address of Recipient

ATTENTION: (Contracting Officer Name, Contracting Officer) (or Lead COTR
or COTR)

REFERENCE: (TIPSS-3 contract Number and Task Order Number, if
applicable)

SUBJECT: (Deliverable Description)

Dear Mr. or Ms. XXXX;

In accordance with the above referenced contract (and task order, if applicable),
(Contractor Name) submits the enclosed (reports or deliverables).

Copies of the attached are also being provided to (CO, Lead COTR and/or COTR or
other appropriate POC).

Should you have any questions, please contact the undersigned at (###) ###-#i##.

Sincerely,
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Name
Title

Enclosure(s):

CC:

J.14.2 Deliverables Acceptance Form

Inspection, Acceptance & Receiving Report
Contractor Name
Contract Number
Task Order Number

Department of the Treasury
IRS (or Bureau Name)
Name & Address of Recipient (COTR)

Date Delivered: Date (MM/DD/YYYY)

Task Order Description | Quantity Location Date Accepted
Deliverable Delivered (if
No. different from

above)

All the requirements have been received, inspected and accepted by me, the COTR,
and meet the terms of the contract except as noted below: (List the requirements
that were not accepted and/or not delivered and state the reason why)
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J.14.3 Completion TO Status Report

for the Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)

Contractor Name
Contract Number

Task Order Number
Report Date (MM/DD/YYYY)

Task Title Task Title Phone
COTR COTR Name (H##) HH-HHHH
Lead COTR Lead COTR Name (HH#) #HER-HHHH
contractor Project Project Manager Name (HH) HHE-HH#HH
Manager:
Period of Performance: Date (MM/DD/YYYY format) to Date (Original)

Date (MM/DD/YYYY format) to Date (Latest

Modification #)

L EARNED VALUE INFORMATION

Planned Value to Date (Budgeted Cost of Work Scheduled) $ HiHt

Earned Value to Date (Budgeted Cost of Work Performed)
Actual Costs to Date (Actual Costs of Work Performed)

Schedule Variance (BCWP - BCWS)*
Cost Variance (BCWP - ACWP)

Il. SCHEDULE INFORMATION

Actual Start Date
Estimated Completion Date
(Based on available funds)

[I. TO COST SUMMARY

Current Task Value (Negotiated Amount)

Total Obligation Amount to Date

Labor Costs to Date (includes Subcontractor costs)
Travel Costs to Date

Other ODC Costs to Date

Total Actual Costs to Date

Amount Invoiced to Date

Amount Paid to Date

! Use parenthesis if negative
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Estimate to Complete $ #t# B
Hours HH#
Estimate at Completion $ HtH B
Hours HH#
V. TO HOURS DETAIL
Labor Category Current | Current | Cumulative Cumulative | Total Total
Period Period Planned Actual Planned | Negotiated
Planned | Actual Hours To Hours To Hours Hours
Hours Hours Date Date
(List each labor
category
separately and
include
subcontractor
hours)
Totals
V. TO COST DETAIL
Labor Category Current Current | Cumulative Cumulative | Total Total
Period Period Planned Actual Cost | Planned | Negotiat
Planned | Actual Cost To To Date Cost ed Cost
Cost Cost Date

(List each labor

category separately

and include

subcontractor cost)

Total Travel

Total Other ODCs

Total LABOR,
TRAVEL AND
ODCs

VI.

TO STATUS SUMMARY

(Provide a brief overview of the work to be accomplished for the overall task and the
status of the task order.)

a) WORK ACCOMPLISHED DURING THIS PERIOD

(Provide a brief description of the work accomplished, emphasizing the
progress made since the last reporting period. Work should be reported
against a software development plan, if applicable.)

b) ISSUES OR ANTICIPATED/CURRENT PROBLEMS
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(Provide a description of any unresolved and/or anticipated problems, as they
relate to the cost or schedule variance, deliverable dates, the Estimated
Completion Date, the software development plan schedule, or costs.

Explain variances in schedule and/or cost that exceed plus or minus 10%.
Confirm whether the project is on schedule and within proposed costs or
explain the nature and extent of the delay whenever:

1) the Estimated Completion date exceeds the scheduled completion date
2) an actual delivery date is different from the deliverable due date, and/or
3) the Estimate at Completion exceeds the current task value.

C) PLANNED WORK FOR NEXT PERIOD
(Provide a description of the work planned for the next reporting period,
referencing the software development plan (if applicable). Any re-planning of
the task order would be proposed in this section.)
VIl. DELIVERABLES STATUS
Status (In
. . Progress, Expected |Actual Customer
leri\]/:rable Bﬁmﬁ;ﬂble On Hold, B;'?e Delivery |Delivered |Acceptance
Completed, Date Date Date
Canceled)
(List each
individual
deliverable
identified in the
task order.)

J.14.4 TIPSS-3 Term/T&M TO Status Report (Under $500k)

for the Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
Contractor Name
Contract Number
Task Order Number
Report Date (MM/DD/YYYY)

Task Title Task Title Phone

COTR COTR Name (H##) HH-HHHH
Lead COTR Lead COTR Name () H#HitH-HHHHH
contractor Project Manager:| Project Manager Name (H#HE) HH-HHH
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Period of Performance:

SCHEDULE INFORMATION

Actual Start Date

Estimated Completion Date
Percentage of Time Remaining on the task

Current Task Value (Negotiated Amount)

TO COST SUMMARY

Total Obligation Amount to Date

Date (MM/DD/YYYY format) to Date

(Original)

Date (MM/DD/YYYY format) to Date (Latest

Modification #)

Date (MM/DD/YYYY format)
Date

##%

$ #HiHE HiHE

$ HitHt HHH

Cumulative Reporting Period
Labor Costs $ H#HE HitH $ H#Ht HitH
Travel Costs $ #i# HitH $ #iH# HiHH
Other ODC Costs | $ ### #it# $ HitH
Total Actual Costs | $ ###, ### $ #it# HiHH
Planned Costs $ HtH $ Hit
Percentage of Funds remaining on the task ##%
Amount Invoiced to Date $ HHt H#tH
Amount Paid to Date $ HitH

lIl. TO LABOR HOURS SUMMARY

V.

Labor Category Total Hours % Expended |Hours
Hours Expended to |to Date Authorized in
Negotiated |Date (include |(based on Work
for Task  [Subcontractor) |Total Requests
Order Available
Hours)
(List each labor Hit#Ht Hi#HE ##.#% HH#H
category in the TO)
Total HitH HitHH #H#.#% it

TO STATUS SUMMARY
(Provide a brief overview of the work to be accomplished for the overall task and the
status of the task order. Provide a list of all active work requests and include those
completed or cancelled during the current reporting period. A copy of all new or
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modified work requests shall be submitted with the monthly status report to the CO

and the Lead COTR.)

a) WORK ACCOMPLISHED DURING THIS PERIOD. (Provide a brief
description of the work accomplished, emphasizing the progress made since
the last reporting period. Work should be reported against a software
development plan, if applicable.)

b) ISSUES OR ANTICIPATED/CURRENT PROBLEMS. (Provide a brief
description of any unresolved and/or anticipated problems, as they relate to
the cost or schedule variance, deliverable dates if identified in work requests,
the Estimated Completion Date, the software development plan schedule, or
costs. Confirm whether the project is on schedule and within proposed costs
or explain the nature and extent of the delay whenever:

1) the cost or schedule variances exceed plus or minus 10%

2) the Estimated Completion Date does not match the Period Of
Performance

3) an actual delivery date is different from the deliverable due date and/or

4) the plan to expend funds remaining does not equal the time remaining

C) PLANNED WORK FOR NEXT PERIOD. (Provide a brief description of the
work planned for the next reporting period, referencing the software
development plan (if applicable). Any re-planning of the task order would be
proposed in this section.)

J.14.5 Term/T&M TO Status Report (Over $500k)

For the Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
Contractor Name
Contract Number
Task Order Number
Report Date (MM/DD/YYYY)

Task Title Task Title Phone

COTR COTR Name (H##) HH#-HHHH

Lead COTR Lead COTR Name (B HH#H-H#RE

contractor Project Manager | Project Manager Name | (###) ###-#H
Period of Performance: Date (MM/DD/YYYY format) to Date
(Original)

Date (MM/DD/YYYY format) to Date (Latest
Modification #)

|. SCHEDULE INFORMATION
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Actual Start Date

Estimated Completion Date

Date (MM/DD/YYYY format)
Date (MM/DD/YYYY format)
(based on available funds)

Percentage of Time Remaining on the task ##%
[I. TO COST SUMMARY
Current Task Value® $ HiH HHH
Total Obligation Amount to Date $ HitH HHH
Cumulative | Reporting Period

Labor Costs $ #itH B $ H#itH HiHH

Travel Costs $ HiH H#HH $ HiH H#HH

Other ODC Costs | $ ### ### $ HiH H#HHH

Total Actual Costs | $ ## #it# $ H#itH HHH

Planned Costs $ H#tH #HH $ H#t #HH
Percentage of Funds remaining on the task ##%
Amount Invoiced to Date $ i HHH
Amount Paid to Date $ HiH HHH

lll. TO LABOR HOURS SUMMARY

Labor Category |Total Hours Hours Expended |% Expended to Hours
Negotiated for [to Date (include |Date (based on Authorized
Task Order Subcontractor) |Total Available in Work

Hours) Requests

(List each labor  |#### i ##.#% #HHH

category in the

TO)

Total it it #i#.#% it

IV. TO STATUS SUMMARY
(Provide a brief overview of the work to be accomplished for the overall task and the
status of the task order. Provide a list of all active work requests and include those
completed or cancelled during the current reporting period. A copy of all new or
modified work requests shall be submitted with the monthly status report to the CO
and the Lead COTR.)

A. WORK ACCOMPLISHED DURING THIS PERIOD

% Negotiated amount.

175




TIPSS-3 CONTRACT NUMBER: «Contract_»

(Provide a brief description of the work accomplished, emphasizing the progress
made since the last reporting period. Work should be reported against a software
development plan, if applicable.)

B. ISSUES OR ANTICIPATED/CURRENT PROBLEMS

(Provide a description of any unresolved and/or anticipated problems, as they relate
to the cost or schedule variance, deliverable dates if identified in work requests, the
Estimated Completion Date, the software development plan schedule, or costs.
Confirm whether the project is on schedule and within proposed costs or explain the
nature and extent of the delay whenever:

the cost or schedule variances exceed plus or minus ten percent (10%),
the Estimated Completion Date does not match the Period Of Performance,
an actual delivery date is different from the deliverable due date, and/or
the plan to expend funds remaining does not equal the time remaining.)

rwnpE

C. PLANNED WORK FOR NEXT PERIOD

(Provide a description of the work planned for the next reporting period, referencing
the software development plan, if applicable. Any re-planning of the task order
would be proposed in this section.)

TASK ORDER STATUS REPORT GRAPHS

Using the planning data from the task order technical proposal, work requests, or the
Software Development Plan, if applicable, and the cumulative information reported in
the Monthly Status Report, prepare two line graphs for each task order Status
Report. The first graph will depict the cumulative planned level of effort, the actual
hours expended to date and the projected burn rate for the task. The second graph
will include the cumulative planned costs, the cumulative actual costs to date
(including labor, travel and other ODCs) and the projected costs based on planned
costs for the task.

If the graphs are based only on work requests issued to date, the contractor shall
make note of that on the charts. In that case, the contractor shall also indicate in a
footnote the available hours for which work requests have not been issued. The
remaining dollars and hours not allocated by work requests shall be averaged
across the remainder of the period of performance by the contractor’s accounting
periods and included with the projected burn rate and projected costs.

Included within each labor hours graph and each cost graph, the contractor will
include a separate graph depicting the planned level of effort / cost by accounting
period for the performance period. Ideally, the hours/costs should be re-planned
periodically based on new or modified work requests or adjustments to the project,
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including modifications to decrease or increase the level of effort. These graphs
may be inset in the main graph or attached separately.

The next three pages provide examples of two labor hour charts and one cost chart.
Please note that only one type of labor hour chart would be required for a task.

The first chart, Chart J.14.5-1, is a labor hour chart with a defined plan for Sample
Task 1234. The second chart, Chart J.14.5-2, is an example of a labor hour chart
for a task with essentially no plan. In that case, the total level of effort available is
divided evenly across the period of performance. The final chart, Chart J.14.5-3 is
the cost chart for Sample Task 1234.
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Chart J.14.5-1

TIPSS-3 TERM/T&M TO STATUS REPORT FOR TO OVER $500K FOR THE PERIOD Date to Date
Contractor Name TIPSS-3 Contract Number
“Term/T&M” TO # Report Date
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(cumulative)
3000
—*— Projected Burn Rate
= based on planned
= hours
& 2500
3
E
=3
e
£ 2000
3 Level of Effort for Task 1234
T 3550 Hours
600
1500 500 7"
//\/ \\\
300 —@— Planned Hours
1000 vy AN (monthly)
500
0 T Ir

Aug-05 Sep-05 Oct-05 Nov-05 Dec-05 Jan-06 Feb-06 Mar-06 Apr-06 May-06 Jun-06 Jul-06
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Chart J.14.5-2

TIPSS-3 TERM/T&M TO STATUS REPORT FOR TO OVER $500K FOR THE PERIOD Date to Date

Contractor Name TIPSS-3 Contract Number
“Term/T&M” TO # Report Date
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(cumulative)
o |
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Chart J.14.5-3

TIPSS-3 TERM/T&M TO STATUS REPORT FOR TO OVER $500K FOR THE PERIOD Date to Date
Contractor Name TIPSS-3 Contract Number

“Term/T&M” TO# Report Date
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J.14.6 Fixed-Price TO Status Report

for the Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
Contractor Name
Contract Number
Task Order Number
Report Date (MM/DD/YYYY)

Task Title Task Title Phone

COTR COTR Name (H##) HH-HHHH
Lead COTR Lead COTR Name (B HHH-HHHE
contractor Project Manager Project Manager Name (1) #HiHE-HHHH

Period of Performance: Date (MM/DD/YYYY) to Date (MM/DD/YYYY) (Original)
Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
(Latest Modification #)

|. SCHEDULE INFORMATION
Actual Start Date Date (MM/DD/YYYY)
Planned Completion Date Date (MM/DD/YYYY)
(based on available funds)

IIl. TO COST SUMMARY

Current Task Value $ #HH HHH
Total Obligation Amount to Date S HHtH
Amount Invoiced to Date $ #HHHE HH
Amount Paid to Date $ #HH# HHH

lll. DELIVERABLE STATUS

Deliverable |Due Expected |Actual Customer
Deliverable Name Number Date Date Delivered |Acceptance
Date Date

List each individual deliverable,
milestone or interim progress item
identified in the task order

V. TO STATUS SUMMARY
(Provide a brief overview of the work to be accomplished for the overall task and the status of
the task order.)
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A. WORKACCOMPLISHED DURING THIS PERIOD
(Provide a brief description of the work accomplished, emphasizing the progress
made since the last reporting period. Work should be reported against a
software development plan, if applicable.)

B. ISSUES OR ANTICIPATED/CURRENT PROBLEMS
(Provide a description of any unresolved and/or anticipated problems, as they
relate to the cost, deliverable dates, the Planned Completion Date, or the
software development plan schedule. Explain variances in schedule and/or cost
that exceed plus or minus 10%. Confirm whether the project is on schedule and
within proposed costs or explain the nature and extent of the delay whenever:

1) the Planned Completion date exceeds the scheduled completion date
2) an actual delivery date is different from the deliverable due date, and/or
3) the Estimate at Completion exceeds the current task value.)

C. PLANNED WORK FOR NEXT PERIOD
(Provide a description of the work planned for the next reporting period,
referencing the software development plan (if applicable). Any re-planning of the
task order would be proposed in this section.)

J.14.7 Quarterly Subcontractor Report

For The Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
Contractor Name
Contract Number
Report Date (MM/DD/YYYY)

(List in alphabetical order, all approved subcontractors for your contract and in which of your
awarded principal task areas they have expertise.)

Subcontractor Name Principal Task Area(s)
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J.14.8 Quarterly Government-Owned/Contractor-Held Property Report (Part 1)

Government-Owned / Contractor-Held Property Report
for the Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
Contractor Name
Contract Number
Task Order
Report Date (MM/DD/YYYY)
Software and Documentation
o3 c ¥
§ 22 o, 9 i S5 £3 o2 o T 34
Q T G c o5 S 25 S = TS T 5 G =
= 5 S$* 3 @ > S c P Qo i g
© =m S L N = sa = ) 2
GFP? Lotus 123v.4.0,1lic |123456 $495 90 days |3/4/97 N/A Vendor
Site 1
CAP* Scitcor P/S 6, 1 lic 123456 $225 90 days |2/15/97 |N/A Vendor
Site 2
GFP? Gov't 5 copies FSP 3.1.2.6 |[N/A N/A 2/15/97 | N/A Vendor
Document Site 2
Disposed® | Microsoft | MS Office, 12abcd56 $495 90 days |2/15/97 |3/1/96 |[Vendor
network for 15 Site 2
licenses returned
to NCFB

% Government-furnished property (GFP)= government-furnished equipment, (GFE) and government-furnished Information (GFI)
* Contractor acquired property = government owned, contractor provided
®> GFP which has been returned to the government
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J.14.8 Quarterly Government-Owned/Contractor-Held Property Report (Part 2)

Government-Owned / Contractor-Held Property Report for the Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
Contractor Name
Contract Number
Task Order Number
Report Date (MM/DD/YYYY)

Hardware
5 o 2 |5 2
. g 5 o 5 . S |5 |20
S SO - i 2 g |ES z3 |gg§ |3l |2 |3
g ¢ |8 |§ |5z |&8f |s&& £8 | 8E BE:
O > > A 20 T O 0 A E @ O € | £
GFP AST | 486/33 | 123456 | $2,295 | 123456 | 8 MB RAM, 1G | WP 6.1, | 28.8 90 3/4 | Vendor
Drive, CD-ROM | MS Modem | days | /97 | Site 1
Office, , CRT,
Window | Mouse
s3.1
CAP Dell | 486/66 | 12345 $3,100 | 124579 | 16 MB RAM, WP 6.1, | None 1 2/1 | Vendor
1.2 GB Drive, MS year | 5/9 | Site 2
Sound Card, Office, 7
Quad speed Window
CD s3.1
Disposed | Dell | 486/66 | 12346 $3,100 | 124579 | 16 MB RAM, WP 6.1, | None 1 2/1 | Vendor
3/30/96 1.2 GB Drive, MS year | 5/9 | Site 2,
Sound Card, Office, 7 returned
Quad speed Window to NCFB
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|| | | | | | CD [s31 | | | [2115/98 |
J.14.9  Quarterly Agency/Bureau Report
For The Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
Contractor Name
Contract Number
Report Date (MM/DD/YYYY)
Bureau Task Order | Type of Principal Task Order | Task Order | Total Total COTR
Name Number Task Task Area | Start Date | End Date Negotiated | Amount Name,
and Mod Value of Obligated Address &
Number Task To to Date Phone
Date (Including | Number
(Including | All Options)
All Options)
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A Task Order Pl ment Pr r

J.15.1 Introduction

Pursuant to FAR 16.505(b), orders under Multiple Award Contracts, the following
procedures and selection criteria will be used to provide multiple awardees a fair
opportunity to be considered for each order underTIPSS-3.

J.15.2 Requirements Definition

The Government customer and the Requirements Development Team (RDT)
within the TIPSS Program Office precede all task order awards with the
development of a requirements package. Treasury Bureaus and all other
agencies authorized to use TIPSS-3 may elect for the IRS to conduct task order
negotiation, award, administration, performance assessment, and closeout.

J.15.3 Contractor Selection Procedures

These task order placement procedures are outgrowths of experience under the
predecessor contracts and as mandated by FAR 16.505(b). They are intended
to accommodate real and significant differences between Treasury requirements
in a manner consistent with law and regulation.

They thus recognize highly differentiated requirements, and enable the CO to
exercise broad discretion as mandated by FAR 16.505(b). Task orders will be
identified as fitting primarily within one of the three principal task areas (ISS,
SSS, or SBS) under which award to a particular contractor was made. And then,
only those contractors who were awarded that principal task area will be
considered for issuance of the task.

Major differences in the character of individual technical requirements will lead to
different types of appropriate selection methodologies. The CO, in consultation
with the RDT facilitator and customer, will determine and use the procedures that
are in the Government’s best interests. Oral presentations may be required as a
part of any of the methodologies outlined below. However, their use will normally
be limited and apply only to selected solicitations using the procedure described
in (b) below.
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Task order technical requirements can be generally characterized and
procedurally sorted as indicated below. The Government may use any one
methodology described below, or combination thereof, for any requirement under
the contract regardless of dollar value and scope. Selection criteria include, but
are not limited to, such factors as project profiles with pertinent experience, past
performance, quality of deliverables, key personnel, price, and cost.

a) REQUEST FOR TASK RESPONSE (RTR)

This procedure is generally used for requirements of small and moderate

complexity and estimated dollar amounts. Relatively common, well-known

technology and the interest of multiple firms are usually involved. Typical
characteristics include relatively well-known technology, multiple firms
having established capabilities, and a minor amount of subcontracting.

The solicitation package (i.e., the announcement) includes the e-mail to

contractors, the RTR form, the SOW, and the Labor Hour Estimate

Worksheet.

b) REQUEST FOR TASK COST PROPOSAL (RTCP)

A competitive procedure used for complex acquisitions with higher dollar

amounts. The acquisitions under this procedure are expected to involve

more complex skill sets, sophisticated technology, and/or major
subcontracting effort. The effort may have a significant impact on the

TIPSS customer organization and be critical to its success. The

solicitation package (i.e., the announcement) includes the e-mail to

contractors, the RTCP form (rtcp-form.doc), and SOW. The contractor’'s
response would include a technical and full cost proposal.
C) SINGLE SOURCE

Per FAR 16.505(b)(2), award may be made on a single source basis

under the following conditions if the CO determines that:

1) the agency need for the particular services is of such urgency that
providing all contract awardees an opportunity to be considered
would result in unacceptable delays, or

2) only one contract awardee is capable of providing the services at
the level of quality required because the services to be ordered are
unique or highly specialized, or

3) the task order is to be issued on a sole-source basis in the interest
of economy and efficiency as a logical follow-on to an order already
issued under the contract, if all awardees were given a fair
opportunity to be considered for the original order, or

4) it IS necessary to place an order to satisfy a minimum guarantee.

The CO will document the appropriate exception used to issue task orders under
the Single Source Methodology.
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J.15.4 Request for Information (RFI)

An RFI may be used to gather information on capabilities of TIPSS contractors’
abilities prior to soliciting selected contractors for full technical and cost proposals
under the RTCP process. The announcement will include the e-mail to
contractors and a draft SOW. No awards will be issued as a result of an RFI.

J.15.5 Orientation Briefing

Within two weeks of task order award, the contractor shall conduct an orientation
briefing for the Government. The Government does not desire an elaborate
orientation briefing nor does it expect the contractor to expend significant
resources in preparation for this briefing. Rather, the intent of the briefing is to
initiate the communication process between the Government and contractor by
introducing key task order participants, explaining their roles, reviewing
communication ground rules, and assuring a common understanding of task
order requirements and objectives.

The orientation briefing shall be held at the Government's facility and both parties
shall mutually agree upon the date and time.

The completion of this briefing shall result in the following:

1. The contractor and Government personnel who will perform work under
this task order will be introduced.

2. The Government will show the applicable facilities to the contractor, if the
contractor will be performing work on the Government's site.

3. The Government may provide any GFP to the contractor at this time.

4. Any issues concerning the contractor clearances for contractor personnel
will be discussed.

5. The contractor shall demonstrate confirmation of their understanding of
the work to be accomplished under this SOW.

6. The contractor shall provide the accounting period end dates to be used
for the term of this task order.
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J.15.6 Use of Work Requests (WRs) for Term, Task Orders

The COTR will identify all work requirements in the form of individual WRs. For
each WR, necessary Government information, resources and/or sites will be
identified and supplied (see section J.15.6 for a sample WR form).

Selection, scheduling, control, and supervision of the contractor's employees are
solely the contractor's responsibility. The Government and the contractor
understand and agree that the services to be delivered under SOWs are non-
personal services and the parties recognize and agree that no employer-
employee relationship exists or shall exist under the contract between the
Government and the contractor.

Whenever the COTR requires a sub-task to be performed under a task order, the
COTR may contact the contractor representative to discuss the requirement prior
to issuing a written WR. Such discussion will include identification of the sub-
task as delineated in the task order, estimated level of hours and skill mix, work
products(s) required and due date(s), completion date of the overall work,
performance site(s), and any additional Government furnished property (GFP).
The function of this discussion is to arrive at a mutual agreement of a reasonable
estimate for the hours and skill mix for the WR, that would fit within the available
hours and skill mix within the task order.

It is intended that there be a reasonable level of coordination for the available
overall hours and skill mix among the WRs issued under this task order. The
overall hours and skill mix, the various work products required, and the costs for
all issued WRs will have already been negotiated and accepted by both the CO
and the contractor in the task order.

The contractor is reminded that at no time shall the above-stated discussions
between the COTR and the contractor for the WR involve any negotiations that
would change the terms and conditions of the task order. During this discussion,
the contractor representative may raise any questions or issues to clarify the
requirement for the specific WR.

Upon mutual agreement of the work to be performed for the requirement, the
COTR will submit a written, signed WR to the contractor representative who will
also sign the WR. The COTR will then forward a copy of the signed WR to the
Organizational Coordinator, Lead COTR, and CO.

J.15.6.1 Sample WR Form

Contract #
Task Order #
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TIPSS-3 CONTRACT NUMBER: «Contract_»

WR Title
WR #
Date Issued:

1. As delineated In Section C.3 of the task order, sub-task(s) to be performed:

a.

2. Skill categories and applicable estimated number of hours:

a.

3. Required product(s), due date(s), and specific acceptance criteria:

a.
4. Travel:
4.1 Estimated Local Travel
Enter # of local trips
4.2 Estimated Non-Local Travel:
Sub-task # | Origin Destination # Trips # Travelers | # Days
C.3.2.2 Washington, DC | Fresno, CA 1 2 5
5. Performance site(s):
a.
6. Additional Government furnished property:
a.
Issuance of Work Request:
COTR Date
Contractor Representative Date
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TIPSS-3 CONTRACT NUMBER: «Contract_»

Completion of Work Request:

COTR Date

Contractor Representative Date
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	J.1 Glossary

	Access
	A specific type of interaction between a subject (i.e., pers
	Access Control
	The process of limiting access to information or to resource
	Accountability Information
	A set of records, often referred to as an audit trail, which
	Application Software
	The term applied to programs designed to perform specific us
	Audit
	An independent review and examination of system records and 
	Audit Trail
	A chronological record of system activities that is sufficie
	Authorization
	The privilege granted to an individual by a designated offic
	Capability Maturity Model Integration (CMMI®)
	An integrated CMM model that encompasses the key elements fo
	Classified Information
	National security information that has been classified pursu
	CMMI® for Software Engineering (CMMI-SW)
	At a minimum the version of the CMMI model that contains onl
	Compromise
	The disclosure of classified data to persons who are not aut
	Computer Virus
	A program that "infects" computer systems in much the same w
	Corporate Systems
	Part of the three tiered approach of the IRS’s Tax Systems M
	Critical Resources
	Those physical and information assets required for the perfo
	Data
	A representation of facts, concepts, information, or instruc
	Documentation
	The management of documents, which may include the actions o
	Equipment
	An all-inclusive term that refers either to an individual ma
	Equipment and/or Operating Software Failure
	A malfunction in the contractor-supplied equipment and/or op
	Facility
	A physically definable area consisting of a controlled space
	Facility Security Clearance
	An administrative determination made by the DIS that a facil
	Federal Information Processing Support Services (FIPSS)
	FIPSS are those services defined by the solicitation.  They 
	Independent Government Cost Estimate (IGCE)
	An IGCE is a detailed and realistic estimate of the cost to 
	Internal Revenue Code (IRC)
	The record of the laws that govern the United States tax sys
	Internal Revenue Manual (IRM)
	A compilation of procedures and practices developed to imple
	Key
	Information used initially to set up and periodically change
	Key Management
	Process by which key is generated, stored, protected, transf
	Label
	The marking of an item of information to reflect its securit
	Local Travel
	Travel conducted on official business within a 50-mile radiu
	National Office (NO)
	The national office of the IRS, located in and near Washingt
	National Security
	The national defense or foreign relations of the United Stat
	Off-Site
	The Government’s facility (e.g., all work will be performed 
	On-Hold
	Work under a task order has been frozen by written order fro
	On-Site
	The contractor(s)’ facilities (e.g., all work will be perfor
	Personnel Security
	The procedures established to ensure that all personnel who 
	Personnel Security Clearance
	An administrative determination that an individual is eligib
	Physical Security
	(a) The use of locks, guards, badges, alarms, procedures, an
	Pre-Task Meeting
	A discussion with the contractor prior to development of the
	Pre-Task Proposal Meeting or Teleconference
	A discussion, generally requested by the contractor, to clar
	Process Analysis Review Methodology (PARM)
	The methodology employed by the IRS to review, monitor, and 
	Program Management
	To have charge or take responsibility for number of projects
	Program Manager (PM)
	This person has program management responsibility for this c
	Project Management
	To have charge or take responsibility for a specific task or
	Quality Metrics
	Standard of measurement, taken over a period of time, which 
	Requirements Definition
	To determine user requirements for information processing.  
	Revision
	A change to various identifiable documents contained within 
	Scoring Parameters
	Characteristic elements that express accomplishments or exce
	Secure Area
	A physically defined space containing classified matter (doc
	Sensitive But Unclassified Information
	Any information, the loss, misuse, or unauthorized access to
	Site
	One or more operational facilities, usually geographically c
	Software Capability Rating
	The CMMI-SW rating or maturity level achieved as the result 
	Systems Software
	The term applied to manufacturer-supplied programs used in c
	Task
	A unit of IT support service work in a defined subject or ap
	Task Closeout
	Ensuring that all necessary actions associated with the task
	Task Management
	Day-to-day monitoring and oversight of the task order and th
	Task Order (TO)
	The obligating document that specifies and authorizes work t
	Task Proposal
	The contractor's plan and price for accomplishing a task as 
	Task Request
	Specification of the scope of work, the technical requiremen
	Task Start-up
	Implementation of the task order, generally starting with a 
	Technical Clarification
	Guidance and interpretation which closes gaps in or clears u
	Term
	Describes the scope of work in general terms and obligates t
	Travel Cost
	Costs which include transportation, lodging, meals, and inci
	Unauthorized Disclosure
	A communication or physical transfer or classified informati
	Verify
	An evaluation of evidence provided by the CMMI-SW rating, wh
	J.2 Reserved
	J.3 List Of Primary Software


	The following lists the primary software in the IRS and is p
	OPERATING SYSTEMS USED
	DC-OSX
	DYNIX
	EXEC
	HP-UX
	LINUX
	MP RAS
	NT
	OS2
	OS390
	RELIANT UNIX
	SCO UNIX
	SOLARIS
	TPF
	ULTRIX
	VM-ESA
	VXWORKS
	WINDOWS 2000
	WINDOWS XP
	ZOS
	DATABASE MANAGEMENT SYSTEMS
	DB2
	DMS
	ENTERPRISE DIRECTORY SERVER
	FOXPRO
	IDMS
	INFORMIX
	MS ACCESS
	ORACLE
	POSTGRES SQL
	PROGRESS
	SQL SERVER
	SYBASE SQL
	TERADATA
	VISUAL DBASE
	XBASE
	OTHER SYSTEM SOFTWARE (MIDDLEWARE)
	APACHE PHP
	APACHE-HTTP SERVER
	AUTO CAD 2000 (AUTO CAD)
	CLIPPER BULLETIN BOARD SYSTEM (BBS)
	CUSTOMER INFORMATION CONTROL SYSTEM (CICS)
	DB2 CONNECT
	DEVELOPER 2000 V1
	IMAGE SERVICES
	INTELA V4
	IOA
	MAILMAN
	ORACLE APPLICATION SERVER
	ORACLE SQL NET V2
	ORACLE SQL PLUS V3
	PERIPRODUCER – PERSTUDIO
	PL WEB TURBO
	PLATEAU 4 LMS
	PRO C
	REPORT GENERATOR –VISION QUERY
	RESIN
	SEMWARE
	SILVERSTREAM
	SUITESPORT SERVER
	TASKMASTER 2000
	TRANSACTION INTERACTIVE PROCESSOR (TIP)
	TUXEDO
	VENICEBRIDGE
	WEBSPHERE MQ – MQ SERIES
	J.4  List of Current IRS Platforms

	The following lists the current systems and networks in the 
	GENERAL COMPUTING PLATFORMS (DATA PROCESSING) MAINFRAMES
	IBM, Unisys
	Large Servers
	Sun Enterprise-Fire, Fujitsu PrimePower, IBM Numa-Q
	Servers
	Sun, Sequent, Pyramid, IBM, HP, Siemens, NCR, Unix, PC, Linu
	Personal Computers
	PC Desktop, Laptop, PDA
	Storage & SAN
	EMC Storage Platform, Hitachi Storage Platform
	SPECIAL PURPOSE PLATFORM (COMMUNICATIONS)
	Data Communications
	Cisco Router, Cisco ATM Switch, Cisco Ethernet Switch, Misc.
	Contact-Call Centers
	Microlog VRU, Aspect ACD, Brite VRU, Perifonics VRU
	Voice Communications
	Lucent Intuity VMS, Octel VMS
	J.5 Contractor’s Subcontracting Plan (Not Applicable to Smal

	The following outline meets the minimum requirements of Publ
	Identification Data:
	Company Name:      
	Address:      
	Date Prepared:      
	Solicitation Number: TIRNO-04-R-00017
	Item/Service:      
	Place of Performance:      
	1. TYPE OF PLAN:  (Check only one).
	INDIVIDUAL PLAN:  In this type of plan all elements are deve
	MASTER PLAN:  In this type of plan, goals are developed for 
	COMMERCIAL PLAN:  This type of plan is used when the contrac
	2. GOALS:
	FAR 19.704(a)(1) requires separate dollar and percentage goa
	Estimated dollar value of all planned subcontracting, i.e., 
	Contract Period
	Fiscal year
	All Planned Subcontracting Dollars
	Base Year
	Option Year 1
	Option Year 2
	Option Year 3
	Option Year 4
	Estimated dollar value* and percentage of planned subcontrac
	Contract Period
	Fiscal year
	Planned Subcontracting to Small Businesses
	Percent
	Dollars
	Base Year
	Option Year 1
	Option Year 2
	Option Year 3
	Option Year 4
	Estimated dollar value and percentage of planned subcontract
	Contract Period
	Fiscal year
	Planned Subcontracting to HubZone Small Businesses
	Percent
	Dollars
	Base Year
	Option Year 1
	Option Year 2
	Option Year 3
	Option Year 4
	Estimated dollar value and percentage of planned subcontract
	Contract Period
	Fiscal year
	Planned Subcontracting to Small, Disadvantaged Businesses
	Percent
	Dollars
	Base Year
	Option Year 1
	Option Year 2
	Option Year 3
	Option Year 4
	Estimated dollar value and percentage of planned subcontract
	Contract Period
	Fiscal year
	Planned Subcontracting to Woman-Owned Small Businesses
	Percent
	Dollars
	Base Year
	Option Year 1
	Option Year 2
	Option Year 3
	Option Year 4
	Estimated dollar value and percentage of planned subcontract
	Contract Period
	Fiscal year
	Planned Subcontracting to Veteran-Owned, Small Businesses
	Percent
	Dollars
	Base Year
	Option Year 1
	Option Year 2
	Option Year 3
	Option Year 4
	Estimated dollar value and percentage of planned subcontract
	Contract Period
	Fiscal year
	Planned Subcontracting to Service Disabled Veteran-Owned Sma
	Percent
	Dollars
	Base Year
	Option Year 1
	Option Year 2
	Option Year 3
	Option Year 4
	Supplies and/or services to be subcontracted under this cont
	Supply/ Service
	Compay Name
	(if known)
	Business Size
	(SB, HUBZone, SDB, WOB, VOSB, SDVOSB, LB)
	Dollar Amount
	Explain the methods used to develop the subcontracting goals
	     
	Indirect and overhead costs  Have Been  Have Not Been includ
	If indirect and overhead costs HAVE BEEN included, explain t
	     
	3. PLAN ADMINISTRATOR:
	FAR 19.704(a)(7) requires information about the company empl
	Name:      
	Title:      
	Address: Street
	City, ST  ZIP
	Telephone:      
	Fax:      
	E-mail Address:      
	Position:      
	Duties:  Does the individual named above perform the followi
	Duties of Plan Administrator
	Yes
	No
	Developing and promoting company/division policy statements 
	Developing and maintaining bidders' lists of small, HUBZone 
	Ensuring periodic rotation of potential subcontractors on bi
	Assuring that small, HUBZone small, small disadvantaged, wom
	Ensuring that subcontract procurement "packages" are designe
	Reviewing subcontract solicitations to remove statements, cl
	Ensuring that the subcontract bid proposal review board docu
	Overseeing the establishment and maintenance of contract and
	Attending or arranging for the attendance of company counsel
	Directly or indirectly counseling small, HUBZone small, smal
	Providing notice to subcontractors concerning penalties for 
	Conducting or arranging training for purchasing personnel re
	Developing and maintaining an incentive program for buyers t
	Monitoring the company's performance and making any adjustme
	Preparing and submitting timely reports
	Coordinating the company's activities during compliance revi
	4. EQUITABLE OPPORTUNITY
	FAR 19.704(a)(8) requires a description of the efforts your 
	Outreach efforts to obtain sources:
	Contacting minority and small business trade associations
	Contacting business development organizations
	Attending small and minority business procurement conference
	Finding sources from the Small Business Administrations
	Procurement Network (ProNet)
	Internal efforts to guide and encourage purchasing personnel
	Presenting workshops, seminars and training programs
	Establishing, maintaining and using small, HUBZone small, sm
	Monitoring activities to evaluate compliance with the subcon
	Additional efforts: (Please describe.)
	     
	5. CLAUSE INCLUSION AND FLOW DOWN
	FAR 19.704(a)(9) requires that your company include FAR 52.2
	Your company agrees that the clause will be included and tha
	6. REPORTING AND COOPERATION
	FAR 19.704(a)(10) requires that your company (1) cooperate i
	Calendar Period
	Report Due
	Date Due
	Send Report To
	10/01--03/31
	SF 294
	04/30
	bureau CO
	04/01--09/30
	SF 294
	10/30
	bureau CO
	10/01--09/30
	SF 295
	10/30
	bureau CO
	NOTE:  A copy of the 295 report must also be sent to the Dir
	Department of the Treasury
	Attn: Director, Office of Small
	Business Development
	1500 Pennsylvania Avenue, N.W.
	Mail Code 655 15th/6099
	Washington, DC 20220
	7. RECORDKEEPING
	FAR 19.704(a)(11) requires a list of the types of records yo
	Records Maintained
	Yes
	No
	Small, HUBZone small, small disadvantaged, women-owned small
	Organizations contacted for small, HUBZone small, small disa
	On a contract-by-contract basis, records on all subcontract 
	Records to support other outreach efforts, e.g., contacts wi
	Records to support internal activities to (1) guide and enco
	On a contract-by-contract basis, records to support subcontr
	Other records to support your compliance with the subcontrac
	     
	8. TIMELY PAYMENTS TO SUBCONTRACTORS
	FAR 19.702 requires your company to establish and use proced
	Your company has established and uses such procedures:
	Yes  No
	9. DESCRIPTION OF GOOD FAITH EFFORT
	Maximum practicable utilization of small, HUBZone small, sma
	     
	10. SIGNATURES REQUIRED
	SUBMITTED
	Signature
	Typed Name
	     
	Title
	     
	Date
	     
	REVIEWED
	Signature:
	Typed Name:
	     
	Title:
	Contracting Officer
	Date:
	     
	REVIEWED
	Signature:
	Typed Name:
	     
	Title:
	Small Business Specialist
	Date:
	     
	REVIEWED
	Signature:
	Typed Name:
	     
	Title:
	Small Business Administration Representative
	Date:
	     
	APPROVED
	Signature:
	Typed Name:
	     
	Title:
	Director, Office of Small Business Programs (or designee)
	Date:
	     
	ACCEPTED
	Signature:
	Typed Name:
	     
	Title:
	Contracting Officer
	Date:
	     
	J.6 Reserved
	J.7 Reserved
	J.8  IRS Capability Maturity Model (CMMI®) Requirements
	J.8.1 Pre-Award CMMI® Validation



	The goal of the Capability Maturity Model Integration® (CMMI
	The source selection practice as suggested by the SEI recomm
	Small Business Set-Aside (SBSA) Contractors Contractors, sha
	J.8.2  Data Submission Requirements

	Data submitted by contractors may vary depending on whether 
	SBSA Contractors seeking CMMI® validation shall submit data 
	Names, titles, organizational affiliation, address, phone nu
	Detailed final findings report and briefing
	Organizational chart showing affiliation of evaluated organi
	Project profiles for each project evaluated providing detail
	On-site period dates of performance and interview schedule d
	Contractors proposing under the Partial Small Business Set-A
	SBSA Contractors may validate its SEI CMMI-SW Level 2 status
	SBSA Contractors may choose to defer validation of its SEI C
	SBSA Contractors should carefully consider the advantages an
	SEI data shows that the number of organizations assessed at 
	Under the current TIPSS contracts, IRS software development 
	J.8.3 CMMI Level 2 Validation

	Each SBSA Contractor’s submission will be validated by membe
	Acceptance Criteria: The SCAMPI(SM) (ARC Class A) informatio
	the Contractor is at a minimum, a CMMI-SW Level 2 organizati
	the assessment was performed within 12 months from the first
	the assessment was performed on the proposing organization
	the assessment was performed in accordance with Assessment R
	examined at least three projects
	covered, taken together, at least 20% of the technical workf
	the assessment used SEI framework: CMMI-SW v 1.1 or later
	the assessment considered at least all process areas in CMMI
	all Level 2 process areas were evaluated as “fully satisfied
	the assessment was performed by qualified external assessors
	all appraisal team members were SEI trained and certified in
	at least one member of the appraisal team has completed and 
	J.8.4 Post-Award Monitoring

	Contractors developing software for the IRS shall maintain L
	Using standard IRS Process Appraisal Review Methodology (PAR
	Performing annual cycles of review for CMMI, and
	Considering all types of appraisal data and process improvem
	J.9 Software Development Standards, Life Cycle (SDLC) Guidel
	J.9.1 Software Development Life Cycle (SDLC)


	The Department of the Treasury Directive (TD) TD-84-01 estab
	System Information Bulletin (SIB)#S-00-06-01 dated July 28, 
	J.9.2 Enterprise Life Cycle (ELC)

	The IRS recognized a need to standardize management practice
	Alignment with the modernization of IRS systems
	Compliance with the Software Engineering Institute's Capabil
	Standardization of tools and processes
	Support Information Technology Services (ITS) business maint
	Support of a taxonomy or common terminology throughout IRS.
	Projects are currently categorized by the following Tier des
	Tier A Technical Modernization Projects – Resources devoted 
	Tier B Improvement Projects - Resources devoted to new impro
	Tier C Enhancements/ Stay-In-Business Projects - Resources d
	Tier projects will use the following versions of ELC:
	Tier A projects will continue to follow the mandated ELC Cat
	Tier B projects will use, at a minimum, the full life cycle 
	New Tier C projects will use, at a minimum, an abbreviated l
	.10 Electronic & IT Accessibility Standards Evaluation (4/13

	Standards Group/Standard
	CLIN
	Fully Com-pliant
	Partially Com-pliant
	Non-Com-pliant
	Notes
	1194.21 Software Applications and Operating Systems (36 CFR 
	(a) When software is designed to run on a system that has a 
	(b) Applications shall not disrupt or disable activated feat
	(c) A well defined on-screen indication of the current focus
	(d) Sufficient information about a user interface element in
	(e) When bitmap images are used to identify controls, status
	(f) Textual information shall be provided through operating 
	(g) Applications shall not override user selected contrast a
	(h) When animation is displayed, the information shall be di
	(i) Color coding shall not be used as the only means of conv
	(j) When a product permits a user to adjust color and contra
	(k) Software shall not use flashing or blinking text, object
	(l) When electronic forms are used, the form shall allow peo
	Totals
	1.  Selective weighting can be done per standard as is appro
	1194.22  Web-based Intranet/Internet Information and Applica
	(a) A text equivalent for every non-text element shall be pr
	(b) Equivalent alternatives for any multimedia presentation 
	(c) Web pages shall be designed so that all information conv
	(d) Documents shall be organized so they are readable withou
	(e) Redundant text links shall be provided for each active r
	(f) Client-side image maps shall be provided instead of serv
	(g) Row and column headers shall be identified for data tabl
	(h) Markup shall be used to associate data cells and header 
	(i) Frames shall be titled with text that facilitates frame 
	(j) Pages shall be designed to avoid causing the screen to f
	(k) A text-only page, with equivalent information or functio
	(l) When pages utilize scripting languages to display conten
	(m) When a web page requires that an applet, plug-in or othe
	(n) When electronic forms are designed to be completed on-li
	(o) A method shall be provided that permits users to skip re
	(p) When a timed response is required, the user shall be ale
	Totals
	Notes to 1194.22 Web-based Interanet/Internet Information & 
	1.  The Board interprets paragraphs (a) through (k) of this 
	Section 1194.22 Paragraph (a) WCAG 1.0 Checkpoint 1.1
	Section 1194.22 Paragraph (b) WCAG 1.0 Checkpoint 1.4
	Section 1194.22 Paragraph (c) WCAG 1.0 Checkpoint 2.1
	Section 1194.22 Paragraph (d) WCAG 1.0 Checkpoint 6.1
	Section 1194.22 Paragraph (e) WCAG 1.0 Checkpoint 1.2
	Section 1194.22 Paragraph (f) WCAG 1.0 Checkpoint 9.1
	Section 1194.22 Paragraph (g) WCAG 1.0 Checkpoint 5.1
	Section 1194.22 Paragraph (h) WCAG 1.0 Checkpoint 5.2
	Section 1194.22 Paragraph (i) WCAG 1.0 Checkpoint 12.1
	Section 1194.22 Paragraph (j) WCAG 1.0 Checkpoint 7.1
	Section 1194.22 Paragraph (k) WCAG 1.0 Checkpoint 11.4
	2.  Paragraphs (l), (m), (n), (o), and (p) of this section a
	1.  Selective weighting can be done per standard as is appro
	1194.23  Telecommunications Products
	(a) Telecommunications products or systems which provide a f
	(b) Telecommunications products, which include voice communi
	(c) Voice mail, auto-attendant, and interactive voice respon
	(d) Voice mail, messaging, auto-attendant, and interactive v
	(e) Where provided, caller identification and similar teleco
	(f) For transmitted voice signals, telecommunications produc
	(g) If the telecommunications product allows a user to adjus
	(h) Where a telecommunications product delivers output by an
	(i) Interference to hearing technologies (including hearing 
	(j) Products that transmit or conduct information or communi
	(k) Products which have mechanically operated controls or ke
	(1) Controls and keys shall be tactilely discernible without
	(2) Controls and keys shall be operable with one hand and sh
	(3) If key repeat is supported, the delay before repeat shal
	(4) The status of all locking or toggle controls or keys sha
	Totals
	1.  Selective weighting can be done per standard as is appro
	1194.24  Video and Multimedia Products
	(a) All analog television displays 13 inches and larger, and
	(b) Television tuners, including tuner cards for use in comp
	(c) All training and informational video and multimedia prod
	(d) All training and informational video and multimedia prod
	(e) Display or presentation of alternate text presentation o
	Totals
	1.  Selective weighting can be done per standard as is appro
	1194.25 Self Contained, Closed Products.
	(a) Self contained products shall be usable by people with d
	(b) When a timed response is required, the user shall be ale
	(c) Where a product utilizes touch screens or contact-sensit
	(d) When biometric forms of user identification or control a
	(e) When products provide auditory output, the audio signal 
	(f) When products deliver voice output in a public area, inc
	(g) Color coding shall not be used as the only means of conv
	(h) When a product permits a user to adjust color and contra
	(i) Products shall be designed to avoid causing the screen t
	(j) Products which are freestanding, non-portable, and inten
	(1) The position of any operable control shall be determined
	(2) Where any operable control is 10 inches or less behind t
	(3) Where any operable control is more than 10 inches and no
	(4) Operable controls shall not be more than 24 inches behin
	Totals
	1.  Selective weighting can be done per standard as is appro
	1194.26  Desktop and Portable Computers
	(a) All mechanically operated controls and keys shall comply
	(b) If a product utilizes touch screens or touch-operated co
	(c) When biometric forms of user identification or control a
	(d) Where provided, at least one of each type of expansion s
	1194.31 Functional Performance Criteria.
	(a) At least one mode of operation and information retrieval
	(b) At least one mode of operation and information retrieval
	(c) At least one mode of operation and information retrieval
	(e) At least one mode of operation and information retrieval
	(f) At least one mode of operation and information retrieval
	1194.41  Information, Documentation, and Support
	(a) Product support documentation provided to end-users shal
	(b) End-users shall have access to a description of the acce
	(c) Support services for products shall accommodate the comm
	NOTE:  Figures 1 and 2 to Part 1194 are attached
	Totals
	1.  Selective weighting can be done per standard as is appro
	J.11 TIPSS–3 Conditional Access to Sensitive but Unclassifie

	I, ______________________________, hereby consent to the ter
	I understand and agree to the following terms and conditions
	By being granted conditional access to sensitive but unclass
	As used in this Agreement, sensitive but unclassified inform
	I am being granted conditional access contingent upon my exe
	I will never divulge any sensitive but unclassified informat
	I will submit to the Department of the Treasury, the IRS, Tr
	I hereby assign to the United States Government all royaltie
	If I, am permitted at the sole discretion of the Department 
	If I violate the terms and conditions of this Agreement, I u
	If I violate the terms and conditions of this Agreement, suc
	When and until I, am provided with a written release by the 
	Each provision of this Agreement is severable.  If a court s
	I understand that the United States Government may seek any 
	By granting me conditional access to information in this con
	These restrictions are consistent with and do not supersede, conflict with or otherwise alter the employee obligations, rights or liabilities created by Executive Order 12356; of S
	My execution of this Agreement shall not nullify or affect i
	I make this Agreement in good faith, without mental reservat
	________________________________ ___________________
	Signature Date
	This Agreement was accepted by the undersigned on behalf of 
	________________________________ __________________
	IRS Representative Date
	J.12 Certificate of Current Cost or Pricing Data

	This is to certify that, to the best of my knowledge and bel
	Firm      
	Signature _____________________________________
	Name      
	Title      
	Date of execution      ***
	* Identify the proposal, request for price adjustment, or ot
	** Insert the day, month, and year when price negotiations w
	*** Insert the day, month, and year of signing, which should
	(End of Certificate)
	NOTE:  The Contractor shall be required to submit a CERTIFIC
	J.13 Guidelines for Software Development Plan (SDP)

	This information is expected to be presen�
	J.13.1 IRS Guidelines For Use Of A Software Development Plan
	J.13.1.1 Introduction


	The SDP describes a developer’s plans for conducting a softw
	J.13.1.1.1 Purpose of the SDP

	The SDP provides the IRS insight into, and a tool for monito
	The SDP outline presented in section J.13.2.1 should be used
	J.13.1.1.2 When to Use an SDP

	Where possible, the contractor should include an SDP with th
	Where functional requirements have not yet been defined and 
	J.13.2 Contractor Guidelines for a SDP
	J.13.2.1 Content


	The contractor’s SDP should be tailored to reflect the const
	The following paragraphs describe a generic outline that can
	Note:  The discussion below refers to software development p
	INTRODUCTION
	Background - Describe the IRS project and the role of the so
	Scope - Present the scope of the SDP as it relates to the as
	This information is usually stated in the SOW.  It is reques
	PROJECT MANAGEMENT
	Software Development Organization - Provide a description of
	Contractor's software activities should be organized and str
	In order to interface with the Project organization and to c
	A qualified software specialist to act as its highest level 
	A qualified software specialist to act as Software Assurance
	A Configuration Management Officer to manage and direct the 
	An Independent Software Test Group (ISTG) for all software t
	Subcontracting Plan - Show how the contractor uses this SDP 
	Metrics - Explain the techniques that the contractor applies
	Each software contractor should indicate a consistent and re
	The contractor should establish and use a procedure for quan
	a scheme which assigns numerical progress values (NPVs) to d
	a set of procedures for awarding value to products, and
	mechanisms for documenting and tracking the quantitative sta
	The quantitative progress assessment program and its compone
	Reporting - Explain how and at what intervals the contractor
	The contractor should present the IRS with at least planning
	At each milestone described in the schedule and at each mont
	SOFTWARE REQUIREMENTS
	Purpose and Description - Provide a top-level narrative desc
	Allocated Requirements - List the system requirements to be 
	TECHNICAL APPROACH
	Methodology - Explain how the contractor plans to accomplish
	To facilitate cost-effective development and support of deli
	Procedures and Standards - Explain how the contractor addres
	Software Life Cycle - Proposed adaptations to the IRS Life C
	Quality Assurance - A Software Quality Assurance (SQA) progr
	Configuration Management - Software Configuration Management
	Configuration Identification:  Identification of the compone
	Configuration Control:  Control of changes to those componen
	Configuration Status Accounting:  Reporting of status of the
	Configuration Authentication:  Audits to authenticate that t
	Risk Management - An organized software risk management prog
	Testing and Acceptance Criteria - Formal reviews at the end 
	The IRS and contractor should establish a nonconformance or 
	Security and Privacy Assurance Planning.  The IRS may conduc
	SCHEDULE
	Work Breakdown Structure (WBS)- Provide a WBS as a framework
	The WBS is used in the process of preparing cost estimates. 
	Schedule
	Provide a detailed graphical schedule(s) that includes, at a
	task deliverables
	interim milestones for tracking deliverables on a monthly ba
	start and stop dates for all activities at the lowest level of the WBS) described in the proposal
	all milestones identified in the software life-cycle and QA 
	all project reviews, including monthly status reviews
	The Master Schedule, generated by the contractor for all pha
	Contractors should maintain a hierarchical set of software s
	Resources
	Staffing - List the number and types of personnel required d
	Equipment - List all equipment required to support the devel
	Materials and Facilities - List and describe all materials, 
	Non-development Software - Identify the COTS and GFE softwar
	Other - Describe any resource requirements not listed above.
	The information provided in this section is very specific to
	J.14 Reports
	J.14.1 Deliverables Cover Letter


	Company Letterhead
	Date (MM/DD/YYYY format)
	Department of the Treasury
	Internal Revenue Service (or Bureau Name)
	Name & Address of Recipient
	ATTENTION: (Contracting Officer Name, Contracting Officer) (
	REFERENCE: (TIPSS-3 contract Number and Task Order Number, i
	SUBJECT: (Deliverable Description)
	Dear Mr. or Ms. Xxxx;
	In accordance with the above referenced contract (and task o
	Copies of the attached are also being provided to (CO, Lead 
	Should you have any questions, please contact the undersigne
	Sincerely,
	Name
	Title
	Enclosure(s):
	cc:
	J.14.2 Deliverables Acceptance Form

	Inspection, Acceptance & Receiving Report
	Contractor Name
	Contract Number
	Task Order Number
	Department of the Treasury
	IRS (or Bureau Name)
	Name & Address of Recipient (COTR)
	Date Delivered: Date (MM/DD/YYYY)
	Task Order Deliverable No.
	Description
	Quantity
	Location Delivered (if different from above)
	Date Accepted
	All the requirements have been received, inspected and accep
	t3-section-j2.pdf
	J.14.3 Completion TO Status Report
	for the Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
	Contractor Name
	Contract Number
	Task Order Number
	Report Date (MM/DD/YYYY)
	Task Title
	Task Title
	Phone
	COTR
	COTR Name
	(###) ###-####
	Lead COTR
	Lead COTR Name
	(###) ###-####
	contractor Project Manager:
	Project Manager Name
	(###) ###-####
	Period of Performance: Date (MM/DD/YYYY format) to Date (Ori
	Date (MM/DD/YYYY format) to Date (Latest Modification #)
	I. EARNED VALUE INFORMATION
	Planned Value to Date (Budgeted Cost of Work Scheduled) $ ##
	Earned Value to Date (Budgeted Cost of Work Performed) $ ###
	Actual Costs to Date (Actual Costs of Work Performed) $ ###,
	Schedule Variance (BCWP - BCWS)� $ ###,###
	Cost Variance (BCWP - ACWP) $ ###,###
	II. SCHEDULE INFORMATION
	Actual Start Date Date (MM/DD/YYYY)
	Estimated Completion Date Date (MM/DD/YYYY)
	(Based on available funds)
	III. TO COST SUMMARY
	Current Task Value (Negotiated Amount) $ ###,###
	Total Obligation Amount to Date $ ###,###
	Labor Costs to Date (includes Subcontractor costs) $ ###,###
	Travel Costs to Date $ ###,###
	Other ODC Costs to Date $ ###,###
	Total Actual Costs to Date $ ###,###
	Amount Invoiced to Date $ ###,###
	Amount Paid to Date $ ###,###
	Estimate to Complete $ ###,###
	Hours  ####
	Estimate at Completion $ ###,###
	Hours  ####
	IV. TO HOURS DETAIL
	Labor Category
	Current Period Planned Hours
	Current Period Actual Hours
	Cumulative Planned Hours To Date
	Cumulative Actual Hours To Date
	Total Planned Hours
	Total Negotiated Hours
	(List each labor category separately and include subcontract
	Totals
	V. TO COST DETAIL
	Labor Category
	Current Period Planned Cost
	Current Period Actual Cost
	Cumulative Planned Cost To Date
	Cumulative Actual Cost To Date
	Total Planned Cost
	Total Negotiated Cost
	(List each labor category separately and include subcontract
	Total Travel
	Total Other ODCs
	Total LABOR, TRAVEL AND ODCs
	VI. TO STATUS SUMMARY
	(Provide a brief overview of the work to be accomplished for
	WORK ACCOMPLISHED DURING THIS PERIOD
	(Provide a brief description of the work accomplished, empha
	ISSUES OR ANTICIPATED/CURRENT PROBLEMS
	(Provide a description of any unresolved and/or anticipated problems, as they relate to the cost or schedule variance, deliverable dates, the Estimated Completion Date, the softwar
	Explain variances in schedule and/or cost that exceed plus o
	the Estimated Completion date exceeds the scheduled completi
	an actual delivery date is different from the deliverable du
	the Estimate at Completion exceeds the current task value.
	PLANNED WORK FOR NEXT PERIOD
	(Provide a description of the work planned for the next repo
	VII. DELIVERABLES STATUS
	Deliverable Name
	Deliverable Number
	Status (In Progress, On Hold, Completed, Canceled)
	Due Date
	Expected Delivery Date
	Actual Delivered Date
	Customer Acceptance Date
	(List each individual deliverable identified in the task ord
	J.14.4 TIPSS-3 Term/T&M TO Status Report  (Under $500k)

	for the Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
	Contractor Name
	Contract Number
	Task Order Number
	Report Date (MM/DD/YYYY)
	Task Title
	Task Title
	Phone
	COTR
	COTR Name
	(###) ###-####
	Lead COTR
	Lead COTR Name
	(###) ###-####
	contractor Project Manager:
	Project Manager Name
	(###) ###-####
	Period of Performance: Date (MM/DD/YYYY format) to Date (Ori
	Date (MM/DD/YYYY format) to Date (Latest Modification #)
	I. SCHEDULE INFORMATION
	Actual Start Date Date (MM/DD/YYYY format)
	Estimated Completion Date Date
	Percentage of Time Remaining on the task ##%
	II. TO COST SUMMARY
	Current Task Value (Negotiated Amount) $ ###,###
	Total Obligation Amount to Date $ ###,###
	Cumulative
	Reporting Period
	Labor Costs
	$ ###,###
	$ ###,###
	Travel Costs
	$ ###,###
	$ ###,###
	Other ODC Costs
	$ ###,###
	$ ###,###
	Total Actual Costs
	$ ###,###
	$ ###,###
	Planned Costs
	$ ###,###
	$ ###,###
	Percentage of Funds remaining on the task ##%
	Amount Invoiced to Date $ ###,###
	Amount Paid to Date $ ###,###
	III. TO LABOR HOURS SUMMARY
	Labor Category
	Total Hours Negotiated for Task Order
	Hours Expended to Date (include Subcontractor)
	% Expended to Date (based on Total Available Hours)
	Hours Authorized in Work Requests
	(List each labor category in the TO)
	####
	####
	##.#%
	####
	Total
	####
	####
	##.#%
	####
	IV. TO STATUS SUMMARY
	(Provide a brief overview of the work to be accomplished for
	WORK ACCOMPLISHED DURING THIS PERIOD.  (Provide a brief desc
	ISSUES OR ANTICIPATED/CURRENT PROBLEMS.  (Provide a brief description of any unresolved and/or anticipated problems, as they relate to the cost or schedule variance, deliverable da
	the cost or schedule variances exceed plus or minus 10%
	the Estimated Completion Date does not match the Period Of P
	an actual delivery date is different from the deliverable du
	the plan to expend funds remaining does not equal the time r
	PLANNED WORK FOR NEXT PERIOD.  (Provide a brief description 
	J.14.5 Term/T&M TO Status Report (Over $500k)

	For the Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
	Contractor Name
	Contract Number
	Task Order Number
	Report Date (MM/DD/YYYY)
	Task Title
	Task Title
	Phone
	COTR
	COTR Name
	(###) ###-####
	Lead COTR
	Lead COTR Name
	(###) ###-####
	contractor Project Manager
	Project Manager Name
	(###) ###-####
	Period of Performance: Date (MM/DD/YYYY format) to Date (Ori
	Date (MM/DD/YYYY format) to Date (Latest Modification #)
	I. SCHEDULE INFORMATION
	Actual Start Date Date (MM/DD/YYYY format)
	Estimated Completion Date Date (MM/DD/YYYY format)
	(based on available funds)
	Percentage of Time Remaining on the task ##%
	II. TO COST SUMMARY
	Current Task Value� $ ###,###
	Total Obligation Amount to Date $ ###,###
	Cumulative
	Reporting Period
	Labor Costs
	$ ###,###
	$ ###,###
	Travel Costs
	$ ###,###
	$ ###,###
	Other ODC Costs
	$ ###,###
	$ ###,###
	Total Actual Costs
	$ ###,###
	$ ###,###
	Planned Costs
	$ ###,###
	$ ###,###
	Percentage of Funds remaining on the task ##%
	Amount Invoiced to Date $ ###,###
	Amount Paid to Date $ ###,###
	III. TO LABOR HOURS SUMMARY
	Labor Category
	Total Hours Negotiated for Task Order
	Hours Expended to Date (include Subcontractor)
	% Expended to Date (based on Total Available Hours)
	Hours Authorized in Work Requests
	(List each labor category in the TO)
	####
	####
	##.#%
	####
	Total
	####
	####
	##.#%
	####
	IV. TO STATUS SUMMARY
	(Provide a brief overview of the work to be accomplished for
	A. WORK ACCOMPLISHED DURING THIS PERIOD
	(Provide a brief description of the work accomplished, empha
	B. ISSUES OR ANTICIPATED/CURRENT PROBLEMS
	(Provide a description of any unresolved and/or anticipated problems, as they relate to the cost or schedule variance, deliverable dates if identified in work requests, the Estimat
	the cost or schedule variances exceed plus or minus ten perc
	the Estimated Completion Date does not match the Period Of P
	an actual delivery date is different from the deliverable du
	the plan to expend funds remaining does not equal the time remaining.)
	C. PLANNED WORK FOR NEXT PERIOD
	(Provide a description of the work planned for the next repo
	TASK ORDER STATUS REPORT GRAPHS
	Using the planning data from the task order technical propos
	If the graphs are based only on work requests issued to date
	Included within each labor hours graph and each cost graph, 
	The next three pages provide examples of two labor hour char
	The first chart, Chart J.14.5-1, is a labor hour chart with 
	J.14.6 Fixed-Price TO Status Report

	for the Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
	Contractor Name
	Contract Number
	Task Order Number
	Report Date (MM/DD/YYYY)
	Task Title
	Task Title
	Phone
	COTR
	COTR Name
	(###) ###-####
	Lead COTR
	Lead COTR Name
	(###) ###-####
	contractor Project Manager
	Project Manager Name
	(###) ###-####
	Period of Performance: Date (MM/DD/YYYY) to Date (MM/DD/YYYY
	Date (MM/DD/YYYY) to Date (MM/DD/YYYY) (Latest Modification 
	I. SCHEDULE INFORMATION
	Actual Start Date Date (MM/DD/YYYY)
	Planned Completion Date Date (MM/DD/YYYY)
	(based on available funds)
	II. TO COST SUMMARY
	Current Task Value $ ###,###
	Total Obligation Amount to Date $ ###,###
	Amount Invoiced to Date $ ###,###
	Amount Paid to Date $ ###,###
	III. DELIVERABLE STATUS
	Deliverable Name
	Deliverable Number
	Due Date
	Expected Date
	Actual Delivered Date
	Customer Acceptance Date
	List each individual deliverable, milestone or interim progr
	IV. TO STATUS SUMMARY
	(Provide a brief overview of the work to be accomplished for
	A. WORK ACCOMPLISHED DURING THIS PERIOD
	(Provide a brief description of the work accomplished, empha
	B. ISSUES OR ANTICIPATED/CURRENT PROBLEMS
	(Provide a description of any unresolved and/or anticipated problems, as they relate to the cost, deliverable dates, the Planned Completion Date, or the software development plan s
	the Planned Completion date exceeds the scheduled completion
	an actual delivery date is different from the deliverable du
	the Estimate at Completion exceeds the current task value.)
	C. PLANNED WORK FOR NEXT PERIOD
	(Provide a description of the work planned for the next repo
	J.14.7 Quarterly Subcontractor Report

	For The Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
	Contractor Name
	Contract Number
	Report Date (MM/DD/YYYY)
	(List in alphabetical order, all approved subcontractors for
	Subcontractor Name
	Principal Task Area(s)
	J.14.8 Quarterly Government-Owned/Contractor-Held Property R

	Government-Owned / Contractor-Held Property Report
	for the Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
	Contractor Name
	Contract Number
	Task Order
	Report Date (MM/DD/YYYY)
	Software and Documentation
	Category
	Make/ Brand
	Package & # of Licenses
	Serial #
	Acquisition Order Amt
	Warranty Period
	Date Provided
	Date Returned
	Installed Site
	GFP
	Lotus
	123 v.4.0, 1 lic
	123456
	$495
	90 days
	3/4/97
	N/A
	Vendor Site 1
	CAP
	Scitcor
	P/S 6, 1 lic
	123456
	$225
	90 days
	2/15/97
	N/A
	Vendor Site 2
	GFP3
	Gov't Document
	5 copies
	FSP 3.1.2.6
	N/A
	N/A
	2/15/97
	N/A
	Vendor Site 2
	Disposed
	Microsoft
	MS Office, network for 15 licenses
	12abcd56
	$495
	90 days
	2/15/97
	3/1/96
	Vendor Site 2 returned to NCFB
	J.14.8 Quarterly Government-Owned/Contractor-Held Property R

	Government-Owned / Contractor-Held Property Report for the P
	Contractor Name
	Contract Number
	Task Order Number
	Report Date (MM/DD/YYYY)
	Hardware
	Category
	Make/ Brand
	Model
	Serial #
	Acquisition Cost
	Purchase Order
	Internal Components
	Software Installed
	External Components
	Warranty Period

	Install Date
	Installed Site
	GFP
	AST
	486/33
	123456
	$2,295
	123456
	8 MB RAM, 1G Drive, CD-ROM
	WP 6.1, MS Office, Windows 3.1
	28.8 Modem, CRT, Mouse
	90 days
	3/4/97
	Vendor  Site 1
	CAP
	Dell
	486/66
	12345
	$3,100
	124579
	16 MB RAM, 1.2 GB Drive, Sound Card, Quad speed CD
	WP 6.1, MS Office, Windows 3.1
	None
	1 year
	2/15/97
	Vendor Site 2
	Disposed 3/30/96
	Dell
	486/66
	12346
	$3,100
	124579
	16 MB RAM, 1.2 GB Drive, Sound Card, Quad speed CD
	WP 6.1, MS Office, Windows 3.1
	None
	1 year
	2/15/97
	Vendor Site 2, returned to NCFB 2/15/98
	J.14.9 Quarterly Agency/Bureau Report

	For The Period Date (MM/DD/YYYY) to Date (MM/DD/YYYY)
	Contractor Name
	Contract Number
	Report Date (MM/DD/YYYY)
	Bureau Name
	Task Order Number and Mod Number
	Type of Task
	Principal Task Area
	Task Order Start Date
	Task Order End Date
	Total Negotiated Value of Task To Date (Including All Option
	Total Amount Obligated to Date (Including All Options)
	COTR Name, Address & Phone Number
	J.15 Task Order Placement Procedures
	J.15.1 Introduction


	Pursuant to FAR 16.505(b), orders under Multiple Award Contr
	J.15.2 Requirements Definition

	The Government customer and the Requirements Development Tea
	J.15.3 Contractor Selection Procedures

	These task order placement procedures are outgrowths of expe
	They thus recognize highly differentiated requirements, and 
	Major differences in the character of individual technical r
	Task order technical requirements can be generally character
	REQUEST FOR TASK RESPONSE (RTR)
	This procedure is generally used for requirements of small a
	REQUEST FOR TASK COST PROPOSAL (RTCP)
	A competitive procedure used for complex acquisitions with h
	SINGLE SOURCE
	Per FAR 16.505(b)(2), award may be made on a single source b
	the agency need for the particular services is of such urgen
	only one contract awardee is capable of providing the servic
	the task order is to be issued on a sole-source basis in the
	it is necessary to place an order to satisfy a minimum guara
	The CO will document the appropriate exception used to issue
	J.15.4 Request for Information (RFI)

	An RFI may be used to gather information on capabilities of 
	J.15.5 Orientation Briefing

	Within two weeks of task order award, the contractor shall c
	The orientation briefing shall be held at the Government's f
	The completion of this briefing shall result in the followin
	The contractor and Government personnel who will perform wor
	The Government will show the applicable facilities to the co
	The Government may provide any GFP to the contractor at this
	Any issues concerning the contractor clearances for contract
	The contractor shall demonstrate confirmation of their under
	The contractor shall provide the accounting period end dates
	J.15.6 Use of Work Requests (WRs) for Term, Task Orders

	The COTR will identify all work requirements in the form of 
	Selection, scheduling, control, and supervision of the contr
	Whenever the COTR requires a sub-task to be performed under 
	It is intended that there be a reasonable level of coordinat
	The contractor is reminded that at no time shall the above-s
	Upon mutual agreement of the work to be performed for the re
	J.15.6.1 Sample WR Form

	Contract #      
	Task Order #      
	WR Title      
	WR #      
	Date Issued:      
	As delineated In Section C.3 of the task order, sub-task(s) 
	Skill categories and applicable estimated number of hours:
	Required product(s), due date(s), and specific acceptance cr
	Travel:
	4.1 Estimated Local Travel
	Enter # of local trips
	4.2 Estimated Non-Local Travel:
	Sub-task #
	Origin
	Destination
	# Trips
	# Travelers
	# Days
	C.3.2.2
	Washington, DC
	Fresno, CA
	1
	2
	5
	Performance site(s):
	Additional Government furnished property:
	Issuance of Work Request:
	_____________________________ _____________
	COTR  Date
	_____________________________ _____________
	Contractor Representative Date
	Completion of Work Request:
	__________________________ ____________
	COTR  Date
	__________________________ ____________
	Contractor Representative Date


